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LETTER OF TRANSMITTAL

November 27, 2023

Town of South Palm Beach
3577 South Ocean Blvd.
South Palm Beach, FL 33480

Re: Town Hall Design Services

“I want to personally thank you and your team. 
People cannot get enough of how beautiful the 
building is. Your design was well thought out. 
Not only is it beautiful but it is functional. Two 
very important qualities. I truly appreciate your 
hard work and passion.” 

Barbara Hernandez, Parks and Recreation
Director for the City of Doral

Dear Selection Committee: 

CPZ Architects, Inc. is pleased to submit our qualifications to the Town 
of South Palm Beach for Town Hall Design Services. CPZ has served 
over 20 municipal clients in Florida and are still serving many of these 
clients on a continuing basis.  Our goal is to provide a project of which 
our clients, their community, and we can be proud.  As testament to our 
professionalism, design quality, and dedicated service, we take pride in 
our record of repeat work for multiple clients – a 75% repeat client rate. 
The Town of South Palm Beach will benefit from our past and current 
experience with many similar successful building projects.  Our 
architectural services include, but not limited to, building renovations, 
historic preservation projects, facility condition, operations and 
performance assessments, space programming, maintenance, community 
centers, police, fire, parks and recreation, and LEED certified projects.  

Although CPZ does not have extensive experience with the Town of South Palm Beach, our team, as well as 
our subconsultants, have extensive experience working on courthouses, city halls, town halls and other 
municipal projects. 

Chris P. Zimmerman, AIA will be your project principal. Joe Barry, AIA, your senior project architect and 
Jayson Hall, your senior project manager can be made available at a moment’s notice. Our business success 
reflects the quality and skill of our people. CPZ is committed to seeking out and retaining the finest talent to 
ensure top business growth and performance. We recognize that each team member brings their own unique 
capabilities, experiences and characteristics to their work. As an organization, we value the contributions 
brought to us through these diverse perspectives. 

We have added TRC Worldwide for Structural 
engineering.  TRC has significant SIPS experience led by 
SIPS expert Joe Demidovich.  We are suggesting that the 
new town hall be constructed using a podium type 
construction.  This will assist with long-term durability of 
the building while providing additional space for parking 
beneath.  The concrete podium construction would be 
designed by TRC to account for potential storm impacts 
while having the benefit of the SIPS system for the 
building structure above. See Miami Dade County NOA 

No. 20-1103.11 attached in Section D, for recommended SIPS systems.  The design team has had 
experience in several projects that utilized podium type constructure with wood type superstructures.

RESPONSIVE DESIGN. CPZ Architects’ design approach centers on the belief, proven by experience, that 
even the most basic building can be designed to provide an economical, innovative, and award-winning 
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solution. Due to this, we will fully collaborate with our client to achieve the optimum design 
solution and desired project result. The results of this approach are seen in the success of the 
diverse designs of the firm. We continually strive for design excellence, transforming our 
client’s vision into a striking expression of their mission and principles- delivered on time 
and in budget with value added each step of the way.

EFFECTIVE PROJECT MANAGEMENT.  
Communication and coordination are key elements in CPZ 
Architects’ approach to project management.  CPZ serves 
as the project team’s single point of contact for all client 
communications.  The engineering and other professional 
consultants are chosen for their direct experience and 
expertise for this specific project.  Your facilities deserve the 
attention of an Architectural/Engineering Team that 
understands the needs of a Building Owner; “Good solid 
design that is well detailed, constructed efficiently and 
where the entire project is completed on time and within 
budget”. Our philosophy is to maintain a small office 
environment, where you, our client, receive the benefit of 
having the firm principal involved specifically in your 
project from the beginning of design until the final punch 
list item is completed. It is this personal attention that 
assures you and the town will receive the best possible 
projects. 

As a testament to our quality design, construction documents and dedication to our clients, CPZ Architects has 
NEVER been involved in any litigation.  We are committed to providing the town with the most 
professional service possible and our design team is excited about working with the Town of South Palm 
Beach.  CPZ meets and exceeds the insurance/bonding requirements of the town and we are willing to execute 
a standard agreement with the Town of South Palm Beach.  Our current workload will allow us to start 
immediately on your projects.  

Thank you for your consideration of our firm. We look forward to the opportunity to work with the Town South 
Palm Beach.

Respectfully,

Chris P. Zimmerman, AIA
President

CPZ Architects, Inc. Authorized Representatives:
Chris P. Zimmerman, AIA - President
Joseph J. Barry, AIA - Senior Project Architect
Jayson A. Hall - Senior Project Manager
(954) 792-8525
1601 Belvedere Road, Suite 305-S
West Palm Beach, Florida 33406
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EXHIBIT A 

CONSULTANT CHECKLIST 

 

Note:  
1) This Exhibit must be included in RFQ immediately after the Letter of Transmittal. 
2) RFQ Package must be put together in the order set forth in this checklist. 
3) Any supplemental materials must appear after those listed below and be tabbed “Additional 

RFQ Information” 
 
   Letter of Transmittal 

   Copy of this Checklist (Exhibit A) 

   References & Materials  

   Evidence of Ability to Deliver on Time and Within Budget 

   Approach to Scope of Services 

   Litigation and/or Terminations  

______ Proof of Licenses 

______ Minority Business Enterprise/Women’s Business Enterprise 

______ Qualifications Submittal Form (Exhibit B) 

______ Conflict of Interest Statement (Exhibit C) 

______ Drug Free Workplace form (Exhibit D) 

______ Scrutinized Companies Certification (Exhibit E) 

______ E-Verify Form (Exhibit F) 

______ Reference Form (Exhibit G) 

   Acknowledgment of Addenda (Exhibit H) 

 

X
X

X

X
X
X
X

X
X

X
X
X

X

X

X
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Prime Professional / Team Leader
CPZ Architects, Inc. 

CHRIS P. ZIMMERMAN, AIA, NCARB
President/ Project Principal

Jayson Hall, Senior Project Manager
Joseph J. Barry, Senior Project Architect

CBE PROFESSIONALS/ LEED GE

Civil, Landscape Architecture
Chen Moore & Associates  

David Cowan, P.E.
Eric Harrison, L.A.

Suzanne Dombrowski, P.E.
Tanya McCormick, LA

MBE, LEED Accredited Professionals

MEP Engineers
ECF Engineering Consultants

Jimmie Perryman PE
Tyrone Westcarth PE

Jerold Parrott

MWBE

Cost Estimation
CMS Construction Management Services 

Richard Miller

SBE, MBE & CBE

Structural
TRC Worldwide
Nitin Ranadive, P.E

Donata Williams, P.E, MBA, LEED AP, CM-BIM
David Charland, P.E, S.I

Survey
Brown & Phillips, Inc.

Anthony Brown, PLS
John E. Phillips III

SMWBE

SIPS Engineer
Demidovich Engineering

Joe Demidovich, PE

Geotechnical 
Radise International, LC

Tom Mullin, P.E. LEED
Andrew Nixon, P.E

SMWBE/ LEED Accredited Professionals

ORGANIZATIONAL CHART
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BUSINESS LOCATION

CPZ Architects, Inc. Office Locations:

Broward County Office: 
4316 West Broward Boulevard 
Plantation, FL 33317

West Palm Beach Office:
10 miles to Town of South Palm Beach
1601 Belvedere Road, S-350
West Palm Beach, FL 33406

Jensen Beach Office:
200 N. El Mar Drive, Suite 201
Jensen Beach, FL 34957

Subconsultants’ Office Locations:

ECF Engineering, Inc (MEP):
15 miles from Town of South Palm Beach
701 Northpoint Parkway, Suite 110
West Palm Beach, FL 33407

Chen Moore & Associates (Civil & Landscape):
8 miles from Town of South Palm Beach
500 Australian Avenue South, Suite 850
West Palm Beach, FL 33401

CMS Construction Management Services 
(Cost Estimation):
22 miles from Town of South Palm Beach
10 Fairway Drive
Deerfield Beach, FL 33441

TRC Worldwide (Structural):
41 miles from Town of South Palm Beach
1230 N University Drive
Plantation, FL 33322

Demidovich Engineering, Inc. (SIPS Engineer):
197 miles from Town of South Palm Beach
5200 Gulf Drive, Suite 407
Holmes Beach, FL 34217

Radise International (Geotechnical):
16 miles from Town of South Palm Beach
4152 W. Blue Heron Boulevard, Suite 1114
Riviera Beach, FL 33404

Brown & Phillips, Inc (Survey):
12 miles from Town of South Palm Beach
1860 Old Okeechobee Road, 
Suite 509
West Palm Beach, FL 33409

*

*

*
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CURRENT CAPACITY AND SCHEDULING

PROJECT SCHEDULE:

Our firm works with our clients to determine the project schedule at the start of the project to include the 
design phase, permitting submittals, and estimated construction phase. We create an electronic schedule that 
can be maintained throughout the project. This schedule is reviewed at the completion of each phase of the 
project. If the project falls behind schedule, we determine what is required to bring the project back on 
schedule and make the necessary revisions. We can add more people to the project, extend work hours or 
both if these methods will expedite the project. Other scheduling solutions may include changing the 
sequence of activities to maintain the project moving to completion. As the project develops, we will add all 
the permitting requirements and time frames required, thereby allowing us to focus those tasks that allow us 
to expedite the permit process, while at the same time finishing the construction documents. 

Accountability (timeline) for effectively maaging and executing the work in optimum time:
• For each project, we utilize MS Project for preparing timelines and project scheduling.
• Our experience has proven that it is usually not our team’s ability to executre the design quickly, but  

 the time required to process the design through all the town, and county reviews. As part of   
 the schematic design phase of your project, we will review all agency reviews and permitting that  
 will be required and ADD them to the schedule.

• Establishing a timeline with all the reviews and permitting requirements allows us to focus on what  
 is needed for these items and execute them first, then finish the remaining items while the permitting  
 is being processed. 

Capacity and Availability: 

CPZ Architects, Inc. is conveniently located at 1601 Belvedere Road, S-305, West Palm Beach, FL 33406. 
Our location enables us to be proactive in your project as well as available to you in whichever capacity you 
deem necessary. 

Our firm philosophy is to establish long lasting relationships with our clients. We would like to establish a 
relationship with the Town of South Palm Beach and are available immediately. We are currently working on 
other projects, but our team is available and prepared to begin working on this town hall utilizing SIPS panels.

Our firm is a medium size firm with approximately 18 employees. We continue to keep that “small firm” feel to 
our office to ensure that all your needs are met.  
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CHRIS P. ZIMMERMAN, AIA
CPZ ARCHITECTS, Inc .

President/ Principal-in-Charge

PROFESSIONAL PROFILE
As the founder of CPZ Architects, Inc., Mr. Zimmerman serves as 
principal-in-charge of all projects undertaken by the firm, ensuring quality 
delivery of services and client satisfaction. In addition, he serves as lead 
architect/project manager on designated projects, providing day-to-day 
leadership for multidisciplinary project teams. 

Mr. Zimmerman’s client-focused commitment to project success - from precise 
documentation of measurable client goals and objectives, building code 
verification and project planning, to fully detailed construction documents, 
through final punch list- has earned him the reputation as a quality architect in 
the South Florida community. To his design work, Mr. Zimmerman also brings 
in-depth constructability knowledge and application to projects through his 
certification as general contractor, a facet that assures his clients that his designs 
have been developed to be economically buildable. 

Mr. Zimmerman brought to his own firm the unique perspective of both architect 
and client. In his prior position as vice president of Scharf & Associates, he 
designed and managed more than $50 million of new and renovation projects for 
both public and private sector clients. Earlier, he served in the owner’s capacity as 
senior project architect for the City of Fort Lauderdale, creating award-winning 
designs on city projects. Through this combination of experience, Mr. Zimmerman 
brings a distinct client point of view, coupled with architectural expertise and 
management efficiency to each CPZ project. 

Coral Springs Public Safety Complex
Coral Springs, Florida
Cost: $8 million  |   Completed 2010

Police Station ADA Restroom and 
Renovation
Town of Palm Beach, Florida
Cost: $500,000  |   Completed 2018

Police Station, City Hall and Public Works
City of Delray Beach, Florida
Cost: $68 million  |   Completed TBD

City of West Palm Beach Fire Station #4
West Palm Beach, Florida
Cost: $3.5 million  |   Completed 2018

Fire Station #50
Coconut Creek, Florida
Cost: $2.5 million  |   Completed 2017

Seminole Fire Station #108
Hollywood, Florida
Cost: $1.2 million  |   Completed 2011

Meridian Professional Building
Plantation, Florida
Cost: $1.5 million  |   Completed 2015

Shenandoah Fire Station #86 & Community 
Center
Davie, Florida
Cost: $8 million  |   Completed 2020

Years of Experience: 38

REGISTRATIONS
ARCHITECT:

Florida- #AR0010995
North Carolina- #9716

Louisiana- #6826
NCARB Certification

GENERAL CONTRACTOR:
#CGC1507035

EDUCATION
Carnegie-Mellon University- 

Bachelor of Architecture, 1983

AFFILIATIONS
American Institute of Architects

AIA Chap. President, 2014
2013 Citizen Architect

Boy Scouts of America Eagle 
Scout

City of Plantation Councilman: 
2013-2017
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JOSEPH J. BARRY , AIA
CPZ ARCHITECTS, Inc .

Senior Project Architect

PROFESSIONAL PROFILE
Mr. Barry has over 25 years of experience in architectural design, proj-
ect development and owner’s representation. His past project experience 
extends to various market sectors, including educational, municipal, 
commercial, retail and industrial. 

Mr. Barry graduated from Pratt Institute with a bachelor’s degree in 
Architecture, and he is registered in the State of Florida and New York. 
As a team member, Mr. Barry brings his experience as a strategic think-
er with a proven ability to manage projects, motivate teams, cultivate 
strong professional relationships, and implement quality control methods 
that exemplifies CPZ’s motto:
“Designing Quality Architecture that Builds Lasting Relationships.”

Port St. Lucie Public Works Building
Port St. Lucie, Florida
Ongoing
CPZ Architects was selected as the design criteria 
professionals for the new public works consolidated 
facility. The new facility will be home to several 
divisions of public works including Surveying, 
Construction and Permitting Inspections, 
Environmental Services, Drainage and Streets, Fleet 
and Facilities, Stormwater and NPDES and Traffic. 

Container Business Park
Delray Beach, Florida
Completed 2022
Commissioned to develop a conceptual design for 
Delray Beach. Destination filled with restaurants and 
businesses housed in prefabricated metal containers. 
The design offers a new atmosphere to an evolving 
demographic, filled with entertainment, food venues 
and small local businesses.  

Flamingo Gardens Welcome Center
Davie, Florida
Cost: TBD  |   Completed 2021
CPZ provided design services for the Welcome 
Center at Flamingo Gardens. Scope includes a 
visitors center, gift shop, restaurant, multi-purpose 
rooms and administrative offices and supporting 
spaces. Site improvement includes new parking, site 
lighting and landscape upgrades.

Port St. Lucie 
Police Training 
Facility
Port St. Lucie, Florida
Ongoing
The building was 
designed at 
approximately 26,787 
SF and includes a 
20-lane tactical target range measuring 40 yards. 
The support spaces in the facility include a control 
room for the firing range, a MILO training room, 
storage for ammo and armory, and administrative 
offices. The auditorium and range will not only 
benefit the city but can also be leased out to other 
law enforcement agencies. These spaces are placed 
strategically to allow visitors entry while 
separating and maintaining privacy for staff.

Broward County Consulting Services for 
Consolidated 
Facilities Maintenance Building
Broward County, Florida
Cost: $35 million   |   Completed ongoing
CPZ provided design, permitting, planning, 
engineering and construction administration 
services for a new facility to consolidate Port 
Facilities Maintenance and Operations from the 
current functions that are located within Port 
Everglades. 

Years of Experience: 25

REGISTRATIONS
ARCHITECT:

Florida: #AR96502
NYS: #030787

NCARB Certification

EDUCATION
Pratt Institute- Bachelor of 

Architecture 1994

AFFILIATIONS
American Institute of Architects
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JAYSON A. HALL
CPZ ARCHITECTS, Inc .

Senior Project Manager

PROFESSIONAL PROFILE
Mr. Hall has served as senior project manager on a number of CPZ Architects’ 
most significant projects. He brings to his management role the commitment to 
not only meet, but anticipate and exceed, his client’s needs. Mr. Hall’s record 
of meeting client goals for on time, in budget performance, combined with 
responsive aesthetics and functional design solutions, has resulted in valued 
long-term relationships with both public and private sector clients.

As senior project manager, Mr. Hall performs initial concept design, site 
planning, develops construction documents, construction administration and 
final project close-out. His capabilities in all aspects of architectural design 
include the creation of project concepts to detailing and coordinating 
construction documents. Mr. Hall’s particular skill in the project’s construction phase 
ensured timely response to contractor quieries, resolution of any issues, and 
completion of the facility in accordance with the plans and specifications. 

Mr. Hall’s project experience includes both new construction and facility 
renovations, as well as tenant interior improvements and building upgrades. He has 
served as senior project manager on such diverse project types as educational 
facilities, parks and recreational complexes, commercial facilities, communty 
centers, and office and public safety buildings, with particular experience working 
with municipal government clients. 

Coral Springs Public Safety Complex
Coral Springs, Florida
Cost: $8 million  |   Completed 2010

Fort Lauderdale Fire Station #8
Fort Lauderdale, Florida
Cost: $5 million |   Completed 2020

Police Station, City Hall and Public Works
City of Delray Beach, Florida
Cost: $68 million  |   Completed TBD

City of West Palm Beach Fire Station #4
West Palm Beach, Florida
Cost: $3.5 million  |   Completed 2018

Sunrise Public Safety Facility
Sunrise, Florida
Cost: $808,000  |   Completed 2017

Fire Station #50
Coconut Creek, Florida
Cost: $2.5 million  |   Completed 2017

Seminole Fire Station #108
Hollywood, Florida
Cost: $1.2 million  |   Completed 2011

Meridian Professional Building
Plantation, Florida
Cost: $1.5 million  |   Completed 2015

Shenandoah Fire Station #86 & Community 
Center
Davie, Florida
Cost: $8 million  |   Completed 2020

Westside Maintenance Facility Master Plan
Coral Springs, Florida
Cost: $10 million |   Completed 2021

Years of Experience: 18

EDUCATION
Florida Atlantic University 

School of Architecture- 
Five-Year Bachelor of 

Architecture, 2006

AFFILIATIONS
NCARB (IDP)
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EXHIBIT “G” 

REFERENCES 

List below or on an attached sheet similar past projects. Please provide the name, addresses and telephone 
numbers of organizations, governmental or private, for whom you now are, or have within the past five (5) 
years provided similar services.  (THIS FORM MAY BE COPIED).    

#1 REFERENCE   

Name of Client:   _______________________________________________ 

Address:  ____________________________________________________ 

Phone No.:  (___)________________________  Fax:  (___)___________________ 

Contact Person Name:  _________________________ Title:  _________________ 

Description of services:  ________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________. 

Completed on time:   Yes___ No ___ (explain:_____________________________________________). 

Completed within budget:  Yes__ No__ (explain:____________________________________________). 

#2 REFERENCE  

Name of Client:   _______________________________________________ 

Address:  ____________________________________________________ 

Phone No.:  (___)________________________  Fax:  (___)___________________ 

Contact Person Name:  _________________________ Title:  _________________ 

Description of services:  ________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________. 

City of Coral Springs

954 346-1284

Deputy Fire ChiefJohn Barry

CPZ Architects was chosen to design the new fire station. The project will require

demolition of the existing building. THe project will include the design of a new, single story fire station

 of approximately 8,000 sqft. The structure will include 3 bays, 8 bunkrooms, 3 unisex bathrooms, an

exercise room, 2 offices, alarm room, day room, commercial kitchen, dining area, storage space & laundry.

X Still in construction

X Not completed yet, but currently on budget. 

City of Fort Lauderdale

954 828-6891

Irina Tokar Project Manager

CPZ Architects completed design and construction for the city of Fort Lauderdale 

Fire Stations #8. This new one- story facility is 11,000 sqft with 3 bays. It houses 7 dormitories, 

4 bathrooms, a public entry and all the amenities that go with a state-of-the-art fire station. It is 

anticipated to have the Florida Green Building Coalition Certification. 
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Completed on time:   Yes___ No ___ (explain:_____________________________________________). 

Completed within budget:  Yes__ No__ (explain:____________________________________________). 

#3 REFERENCE 

Name of Client:   _______________________________________________ 

Address:  ____________________________________________________ 

Phone No.:  (___)________________________  Fax:  (___)___________________ 

Contact Person Name:  _________________________ Title:  _________________ 

Description of services:  ________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________. 

Completed on time:   Yes___ No ___ (explain:_____________________________________________). 

Completed within budget:  Yes__ No__ (explain:____________________________________________). 

#4 REFERENCE   

Name of Client:   _______________________________________________ 

Address:  ____________________________________________________ 

Phone No.:  (___)________________________  Fax:  (___)___________________ 

Contact Person Name:  _________________________ Title:  _________________ 

Description of services:  ________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________. 

Completed on time:   Yes___ No ___ (explain:_____________________________________________). 

Completed within budget:  Yes__ No__ (explain:____________________________________________). 

X

X

City of Coconut Creek

954 242-9588

Brian Rosen

X

X

New 11,850 Sqft 2-story fire station for the City of Coconut Creek. Plans 

included 2 apparatus bays, 8 dormitories on the second floor, living areas on the first floor and the exterior 

design to be sensitive to the prevalent residential character. LEED Silver certification was completed 

for this structure. 

Town of Davie

X

X

754 581-0169

Keith Pursell

The center is designed to withstand a category 5 hurricane and doubles as the 

emergency operations center during a hurricane. The structure is approximately 11,053 sq ft. The 

center consists of a full commercial grade Kitchen and 3 multi-purpose rooms open to the community 

and existing park. 
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#5 REFERENCE   

Name of Client:   _______________________________________________ 

Address:  ____________________________________________________ 

Phone No.:  (___)________________________  Fax:  (___)___________________ 

Contact Person Name:  _________________________ Title:  _________________ 

Description of services:  ________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________. 

Completed on time:   Yes___ No ___ (explain:_____________________________________________). 

Completed within budget:  Yes__ No__ (explain:____________________________________________). 

City of West Palm Beach

561 494-1091

Kevin Volbrecht

X

X

CPZ Architects designed the ew fire station 4 at Flamingo Park in the City of 

West Palm Beach. The Fire Station is located at the gateway of one of the historical communities. 

The 11,900 sqft, 2-story facility consists of 3 bays, 7 dormitories, gym, locker room, day room, offices, 

triage and a commercial grade kitchen. 
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PROFESSIONAL EXPERIENCE 
 

Mr. Ranadive has more than three decades of experience in Structural Engineering, project management, 
planning and engineering design for a variety of Civil Engineering projects. His qualifications include public and 
private commercial, institutional and industrial projects. 
 
Under his direction, he has led project teams in the design of conventional and post-tensioned concrete, 
composite and structural steel, cold formed steel bearing walls and wood structure projects. His expertise 
encompasses the design of new structures and the restoration and conversion of existing structures.  
 
His qualifications enable him to develop and manage design teams that provide elegant and innovative solutions 
to challenging structural projects.  
 
 

YEARS’ EXPERIENCE: 
 38 Years 
 
   

PROFESSIONAL 
REGISTRATION 
Registered Professional Engineer: 
Florida: PE 81459 
Maryland: PE44838 
Arizona, Texas 
 
EDUCATION 
University of Maryland, Master of 
Science, Civil Engineering; 
(Specialization in Structural 
Engineering) 
 
Indian Institute of Technology, 
Mumbai, India, Bachelor of 
Technology, Civil Engineering 
  

 

Nitin Ranadive, P.E. 
Principal
 
 

Project Experience: 
 
 City of Sunrise, Public Safety Complex (additions); Includes facilities for 

the Police Dept., Fire-Rescue Administration, a Municipal Emergency 
Operations Center (EOC) and a joint Training Center that includes a 
Weapons Firing Range. Hardened facility to withstand service wind speed 
up to 160 MPH, 132,000 GSF. 

 Historic Public Safety Complex, Miramar – 24,000 sq. ft., 2-story public 
safety complex in Miramar’s Historic District. Building contains community 
space as well as work stations, evidence storage, crime scene lab, 
evidence vehicle bay, investigative services, and S.W.A.T. areas. 

 Fire Station # 2, City of Plantation – Additions to facility located on NW 56th 
Avenue, including additional vehicle bays 

 Fire Station # 5, City of Plantation – Additions to facility located on N. Pine 
Island Rd, including dining area, gymnasium, common rest area.  

 Broward Sheriff’s Office Training Center, Fort Lauderdale - 110,000 sq. ft. 
design-build project to be located at the Broward Sherriff’s Office Public 
Safety Complex. 4-story training center building with attached 6-story 
parking garage. Admin offices, auditorium, classrooms, fire rescue 
simulation labs, indoor firearm ranges, etc. 

 School District of St. Lucie County Administrative Building, Port St. 
Lucie; 106,000 SF, three story new office building, hardened for Risk 
Category III. Houses administrative offices and serves as headquarters for 
the district. 

 City of Miramar, Community and Cultural Amphitheater; Cultural 
Amphitheater Complex with 1,500 non-permanent seats and a lawn seating 
capacity of 2,500 under canopy structure; site includes a memorial wall, 
pedestrian pathways, food truck and vendor areas; stage, dressing rooms, 
electrical, data room, restrooms of approx. 5,000 SF and a tensile canopy of 
approx. 18,000 SF. 

 Florida International University, (FIU) Wellness Center, Miami. 60,000+ 
SF expansion of existing south campus Wellness and Recreation Center: new 
3-court basketball/volleyball gymnasium, new free weight and cardio areas, 
indoor racquetball court and running track; lounge and office space. 
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PROFESSIONAL EXPERIENCE  

Ms. Williams is a Structural Engineer with more than 19 years’ experience in analysis, design and construction 
management of various types of structures for the governmental, commercial, aviation, educational and residential 
sectors. She utilizes various computer aided analysis and design tools such as Ram Structural System, Ram 
Concept, Ram Elements, Tekla Structural Designer Adapt, PCA Walls, AutoCAD, and Revit Structure. 

Ms. Williams is a LEED Accredited Professional who worked on one of the first LEED certified buildings in Florida. 
She has worked on several other buildings that have obtained various levels of LEED certification and has other 
projects that are currently pursuing LEED certification. She was one of the first 3 people in the state of Florida to 
receive her CM-BIM certification. Ms. Williams has served on the board for the South Florida Chapter of the Florida 
Structural Engineers Association since 2012 and currently service on the state board as well. She also sits on the 
Miami-Dade county board of Rules and Appeals. 

 

Donata Williams, P.E., MBA, LEED AP, CM-BIM 
Managing Principal 
 

 
YEARS’ EXPERIENCE: 

   

19 
 
EDUCATION 
Masters of Business Administration 
University of Florida / 2011 
 
M.S. in Architectural Engineering 
with a Structures Concentration 
N.C. Agricultural & Technical 
University / 2002 
 
- B.S. in Civil Engineering 
University of Florida / 2000 
  
PROFESSIONAL REGISTRATION 
Registered Professional Engineer: 
 Florida  67337 
 North Carolina 036136 
 New York  093022-1 
 
Special Inspector of Threshold 
Buildings   - FL SI 7018699 
 
LEED Accredited Professional  
  CM-BIM Certification 
 
PROFESSIONAL AFFILIATIONS  
(FSEA) Florida Structural Engineers 
Association  
 
(AISC) American Institute of Steel 
Construction 
 
 

Project Experience:
 ECF Office Building, West Palm Beach: Project Manager for a new

21,000 sq. ft. two-story office building.  The structural framing includes 
tilt-up bearing walls, steel columns, and composite steel floor framing.

 Legoland Orlando, Project Venus, Orlando: Project manager for
new themed “land” at Legoland in Orlando. Design consisted of 
foundations for rides, canopies, and theming elements as well as for
new building structures. Project consists of designs of various 
materials; concrete, light gauge steel, wood and masonry.

 City of Miramar Police Head Quarters Facility, Miramar:
Project Manager for this four-story, 65,000 sq. ft. facility designed to

withstand extreme hurricane wind loads. Built adjacent to an existing
structure, the exterior walls and framing were designed to mitigate
damage from explosive blasts and to prevent progressive collapse.
The building is certified LEED Gold. (*)

 Parkland West Fire Station, Parkland: Project Manager for 11,000
sq. ft. fire station facility with offices for the city of Parkland building 
department; designed using BIM by Ms. Williams who led the team of
engineers and technicians. (*)

 Miami-Dade school prototype: 148,000 sq.ft prototype elementary
school for Miami-Dade County Public Schools. Successful completion
of project resulted in satisfied county client deciding to use model to
build four more schools. (*)

 Broward / Palm Beach School Prototype: 126,000 sq.ft. prototype
elementary school for Broward and Palm Beach County School
Boards – Managed analysis, designed, and detailed 2 one-story and 
1 two-story building with tiltup exterior and concrete frame with PSI
system interior. (*)

 Ravenswood Bus Maintenance Facility, Dania Beach: Project 
Engineer for the replacement of the existing bus maintenance facility
and addition of a parking garage. The project included a bus 
maintenance building with a 60,000 sq. ft. area with a storage 
mezzanine and a three-level parking garage that included office 
space at the 2nd level. The project is certified LEED Gold. (*)

(*) work performed with another firm
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PROFESSIONAL EXPERIENCE 
 

Mr. Charland has provided structural engineering design leadership for more than fifty-nine years, on hundreds of 
complex residential, commercial and institutional projects throughout the State of Florida. 
  

Among his most notable projects are the expansion of Fort Lauderdale-Hollywood International Airport, Terminal 1 
Concourses B & C, and the award-winning, fast-track, $126 million NAP of the Americas (formerly Technology 
Center of the Americas) in Miami. Mr. Charland was instrumental in the selection and design of the construction 
chosen for the 120’ high, 750,000 square foot concrete telecommunications “hotel” that was expedited and 
completed in only 25 weeks. 
 

Structural engineering design projects under Mr. Charland’s leadership include: municipal/ government facilities, 
healthcare entities, school systems, libraries, firehouses, emergency operations centers, recreation facilities, aviation 
structures, high-rise office buildings, hotels and resorts, heavy marine facilities, roads, bridges, industrial plants, parking 
structures and commercial building restoration. 
 

Mr. Charland’s dedication to public service spans over three decades. He served two terms on the Florida Board of 
Professional Engineers, initially appointed by Governor Jeb Bush and later by Governor Charlie Crist. His service 
also includes the Broward County Central Examining Board for Engineering Construction, the Structural Committee of 
the Broward County Board of Rules and Appeals, and the Florida Department of Community Affairs Hurricane Andrew 
Damage Assessment Team.  
 
YEARS’ EXPERIENCE: 
59 
   
PROFESSIONAL AFFILIATIONS 
American Society of Civil Engineers   
American Concrete Institute  
Florida Structural Engineering 
Association 
 
PROFESSIONAL REGISTRATION 
Registered Professional Engineer; 
Florida: PE 8802 
Professional Land Surveyor; 
Florida (retired): 1749   
Special Inspector /  
Threshold Buildings;  
Florida: 0042 
 
EDUCATION 
University of Florida, Bachelor of 
Science, Civil Engineering; 
(Specialization in Structural 
Engineering) 
 
 

David O. Charland, P.E., S.I. 
Engineer
 

Project Experience: 
 City of Sunrise Public Safety Complex: 132,000 GSF hardened facility 

to withstand wind speed up to 160 MPH. (Project value: $35M) 
 City of Pembroke Pines, City Hall and Civic Center: 4- story, 

166,895sq. ft. civic complex; 3,500 seat performing arts center, banquet 
room, exhibition grand hall, full service kitchen, dressing and green 
rooms; (Project Value: $60M).  

 Wilton Manors City Hall, Emergency Operations Center and Police 
Station, Wilton Manors: 35,000 GSF, new two-story building, (Project 
Value: $8M)  

 City of Marathon, Fire Station #14: 17,500 GSF facility built to withstand 
winds of 195 mph. (Project Value: $6.1M)   

 Collier County Emergency Operations Center, Naples: 110,000 sq. ft. 
facility (Project value: $46M) 

 Port St. Lucie Civic Center; 100,000 sq. ft. public facility, (Project Value: 
$25M) 

 Coconut Creek Community Center and Pavilions: 36,000 SF multi-
purpose facility, including gymnasium, lockers, showers, offices, fitness 
and meeting rooms, (Project Value: $5M) 

 Tuckahoe Bulkhead, Jensen Beach: 300 linear ft. bulkhead used to 
protect the historic building on top of 4,000 year old Native American 
mound 

 Sullivan Park on the Intracoastal Waterway, Deerfield Beach: (Project 
Value: $4.9M) 

 Mandalay Bay Bridge, Sewall’s Point: design of 250 ft. bridge to be built 
over the lagoon off the Indian river to a private island 

 Weir design and drawing review: Various projects in Martin Co. / 
Treasure Coast area. 

 Environmental Protection Dept. Laboratory (LEED Certified), Broward 
County, FL; (Project Value: $3.5 million) 
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Chen Moore and Associates 

Suzanne Marie Dombrowski, 
P.E., ENV SP  
Principal Engineer- West 
Palm Beach Office Leader 
 
Education 
Bachelor of Science, Civil 
Engineering, University of 
Florida, 2005 
Master of Engineering, Civil 
Engineering, University of 
Florida, 2006 
 
Registration 
Professional Engineer, 
Florida, 69918, 2009 
 
Professional Affiliations 
American Society of Civil 
Engineers 
American Water Works 
Association 
Florida Engineering Society 
 
Certifications 
Stormwater Management 
Inspector 
FDOT Specifications Package 
Preparation Training for 
Consultants 
SWMM Stormwater Modeler 
Advanced Maintenance of 
Traffic 
Envision Sustainability 
Professional 
 
Awards 
ASCE Palm Beach Branch 
Engineer of the Year 2022 
ASCE Young Engineer of the 
Year 2014-2015 
 
 
 

Suzanne Dombrowski, P.E., ENV SP is a Principal Engineer and West Palm 
Beach Office Leader with CMA.  She holds a bachelor's degree in civil 
engineering and a master's degree in engineering with a specialization in civil 
engineering from the University of Florida.   Ms. Dombrowski has managed a 
wide range of municipal utility, drainage, and roadway projects from the 
planning stages throughout construction.  She also designs the site civil 
improvements for both public and municipal facilities. Throughout her career 
in Palm Beach County, Ms. Dombrowski has developed relationships with the 
local regulatory agencies, municipalities, special districts and contractors 
that facilitate the design, permitting and construction of her projects. Ms. 
Dombrowski has also managed a variety of subconsultants for multi-
disciplinary projects under continuing services contracts. 
 
Project Experience 
D-16 & D-18 Pump Station Rehabilitation. Town of Palm Beach. The CMA 
team provided civil, mechanical, electrical and structural engineering design 
and permitting services for the rehabilitation of the existing D-16 and D-18 
stormwater pump stations at the western ends of Jungle Road and El Brillo 
Way. 
 
CMA also provided a detailed structural analysis and provided repair 
recommendations for adjacent concrete facilities, and developed a 
modification to the trash grate within the wet well to reduce the difficulty of 
maintenance access. 
. 
Ridgeview, Cherry & W Indies Drainage Improvements. Town of Palm 
Beach. Chen Moore and Associates performed the design and permitting 
services for the drainage improvements of three streets. The scope of work 
consisted of field investigation to determine causes of flooding, design 
including landscape mitigation, roadway design, coordination with permit 
agencies and construction administration. 
 
CMA provided civil engineering and construction administration services for 
the construction of the improvements within the design documents 
including shop drawing review; resident project representative services; and 
permit certification and closeout. Special coordination for this project was 
needed to minimize impacts to residents including maintenance of traffic 
planning, specialty driveway and landscape restoration, and allowable 
construction hours. 
 
Town of Palm Beach Royal Palm Way Irrigation. Town of Palm Beach. CMA 
provided irrigation design services for the planted medians on Royal Palm 
Way (between Royal Park Bridge and South Ocean Blvd) in Palm Beach, 
Florida. CMA provided design development; construction documents; 
permitting; bidding assistance; and electrical design.  
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Chen Moore and Associates 

Eric D Harrison, PLA  
Principal Landscape Architect 
 
Hire Date 
01/31/2013 
Years with other firms: 10 
Education 
Bachelor of Science, 
Landscape Architecture, 
University of Florida, 2002 
Associate of Arts, Palm 
Beach Community College, 
1996 
 
Registration 
Registered Landscape 
Architect, Florida, 
LA6667129, 2012 
 
Professional Affiliations 
American Society of 
Landscape Architects 
International Society of 
Arboriculture 
 
 
 
 
 

Mr. Harrison is a principal landscape architect for CMA’s landscape 
architecture team. He is proficient in Florida's plant palette, local 
environmental conditions, and site-specific microclimates used to prepare 
aesthetic and functioning landscape designs. Mr. Harrison is well versed in 
the use of low-impact development techniques specifically applied to site 
planning, and has extensive experience with parks and recreation facilities 
throughout Florida for public and private sector clients, providing design, 
permitting, and construction observation services for many types of 
improvements, including urban landscapes; public spaces; corporate 
campuses; industrial and educational facilities; athletic fields; pedestrian, 
bicycle, and equestrian trails; site amenities; playgrounds; boating and 
aquatic facilities; themed wayfinding; amphitheaters; landscape; hardscape; 
and irrigation. Additionally, Mr. Harrison has acted as an extension of 
municipal staff in several South Florida Municipalities, reviewing permit 
plans, performing inspections, and rewriting local ordinances. 
 
Project Experience 
BARC & SATC Civil & Landscape Dev Project (R0930411R1).Chen Moore and 
Associates, as a subconsultant to Saltz Michelson, provided professional 
services for the site civil and landscape architecture design for the 
development of the Broward Addiction Recovery Center (BARC) and the 
Nancy J Cotterman Center (NJCC) buildings. Services included design of 
water, sewer, paving and drainage; and landscape architecture elements. 
The project was designated as LEED Gold in 2018. Some of the sustainable 
systems designed by Chen Moore included a rainwater harvesting system 
that utilized stormwater runoff for some of the building plumbing needs. 
 
West Palm Beach Fire Station 4. As part of the CPZ team, CMA provided civil 
engineering and landscape architecture services for West Palm Beach’s Fire 
Station No. 4.  The design involved the demolition of the existing fire station 
and complete re-design of the site with a two-story building.  CMA’s role 
involved coordination with the FEMA modeling updates; coordination with 
City, regulatory agencies and existing utilities; site civil design including 
parking lot, adjacent streets (partial design), drainage and utilities; landscape 
improvements; and hardscape design.  
 
Miramar - Cultural Amphitheater.CMA provided  landscape architecture 
services for the Cultural Amphitheater located in Miramar Regional Park. 
 
CMA provided  landscape and irrigation design including design 
development, construction documents, bidding and permitting and 
construction administration. 
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Chen Moore and Associates 

Tanya L McCormick, PLA, 
AICP  
Senior Landscape Architect 
 
Education 
Bachelor of Science, 
Landscape Architecture, 
University of Florida, 2009 
 
Registration 
Registered Landscape 
Architect, Florida, 
LA6667243, 2015 
 
Professional Affiliations 
American Planning 
Association 
American Society of 
Landscape Architects 
 
Certifications 
Certified Landscape 
Inspector 
 
 
 
 

Ms. McCormick is a senior landscape architect and planner for CMA’s 
planning and landscape architecture team. She has experience providing 
planning and landscape architecture designs for public and private sector 
clients. Ms. McCormick is well versed in the use of low-impact development 
techniques specifically applied to site planning, has a knowledge of local 
municipal codes applying knowledge of land development regulations 
governing planning in the State of Florida, and is proficient in Florida's plant 
palette and Florida-Friendly Landscaping™, local environmental conditions, 
and site-specific microclimates used to prepare aesthetic and functioning 
landscape designs. She has a knowledge of landscape maintenance, 
arboriculture, and how maintenance impacts and effects a landscape 
installation over time. Ms. McCormick has worked on various parks and 
recreation facilities throughout Florida, providing planning, design, 
permitting, and construction observation services for many types of 
improvements, including athletic fields; public housing design; streetscapes 
and ROW; City and County-wide analysis and inventory services; pedestrian, 
bicycle, and equestrian trails; site amenities; playgrounds; boating and 
aquatic facilities; themed wayfinding; amphitheaters; landscape; hardscape; 
irrigation; and master planning services. She has also worked with private 
developers and clients providing design services for commercial and retail 
developments, corporate offices, private healthcare facilities, private 
education institutions, and community planning and large scale residential 
and streetscape developments. 
 
Project Experience 
North Fire Station Temporary Facilities Evaluation of Potential Sites. Town 
of Palm Beach. CMA is performing a review of proposed sites for the 
feasibility of a Temporary Fire Station.  
 
JM Family Campus Renovation-Deerfield Beach. PGAL, Inc. CMA is providing 
landscape architecture services as a subconsultant to PGAL Associates for 
the JM Family Enterprises campus renovation and expansion in Deerfield 
Beach. The $150 million project includes eight structures of which three are 
office buildings, a two-story dining hall, conference and training center, a 
20,000-square-foot sports complex, 900-vehicle parking garage and a 
55,000-square-foot conference and training center. CMA is developing 
campus-wide landscape and hardscape plans to support the construction of 
the new facilities. Services include design development, construction 
documents and permitting. The project is being launched to attract new 
generations of workers and marks JM Family’s 50th anniversary. 
 
Calypso Cove Aquatic Facility Located 6200 Royal Palm Blvd for the City of 
Margate - PO 200684. City of Margate. Chen Moore and Associates are 
tasked with developing a design criteria package for a Design/Build delivery 
of expansion to the Calypso Cove Aquatic Center.  After many years of 
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Chen Moore and Associates 

David Cowan, Jr., P.E., ENV 
SP, LEED AP  
Senior Engineer 
 
Education 
Master of Science, MS Civil 
Engineering (Water 
Resources), Florida Atlantic 
University, 2015 
Bachelor of Science, Civil 
Engineering, Florida Atlantic 
University, 2014 
Associate of Science, 
Environmental Science 
Technology, Palm Beach 
State College, 2007 
 
Registration 
Professional Engineer, 
Florida, 85285, 2018 
State of Florida Mold 
Assessor, Florida, MRSA372, 
2011 
 
Professional Affiliations 
American Society of Civil 
Engineers 
American Water Resources 
Association 
American Water Works 
Association 
Environment and Water 
Resources Institute 
Florida Engineering Society 
Phi Theta Kappa (AS Degree 
Honor Society) 
Tau Beta Pi (Engineering 
Honor Society) 
 
Certifications 
Envision SP-2015 
LEED AP, 2008 
 
 
 
 

David Cowan, Jr., P.E., ENV SP, LEED AP joined CMA as a senior engineer in 
our West Palm Beach office. Mr. Cowan has over 10 years of experiences and 
holds a bachelor’s and master’s degree in civil engineering with a water 
resource focus. Mr. Cowan specializes in the renovation and design of 
water/wastewater pump facilities and water/wastewater conveyance and 
distribution systems.  He also has experience with long term planning 
projects and capital improvement planning and condition index 
observations. He also has past experience with stormwater management on 
both watershed level and site development.  
 
Project Experience 
D16/D18 Pump Station Rehabilitation Construction Services. Town of Palm 
Beach. CMA will provide construction services associated with the D16/D18 
Pump Station Rehabilitation Project.  
 
North County Road Drainage Improvements - PO 220552. Town of Palm 
Beach. CMA shall provide professional assistance with the engineering 
design of drainage improvements on North County Road from Wells Road to 
Miraflores Drive. The focus of the drainage improvements will be to 
eliminate flooding on the pedestrian trail on the west side of the corridor 
and to improve the medians to mitigate the damage caused to the existing 
turf by automotive traffic.  
 
Stormwater Pump Station Control Override Modifications (PO 210702). 
Town of Palm Beach. CSA, with their subconsultant C&W Engineering shall 
provide professional assistance with the engineering design of Storm Water 
Pump Stations Kirk Key Pump Protection Circuit Bypass based on Flygt MAS 
711 and MAS 801 Protective Relays.  
 
Minor Engineering Projects & On-Call Services 2020. Town of Palm Beach. 
CMA is providing miscellaneous civil engineering services to Town of Palm 
Beach Public Works Department on an as needed basis.  
 
Lift Station No. 53 Improvements (24727.001) Procurement No. 19-20-409. 
City of West Palm Beach. This project includes the construction phase 
services for the rehabilitation of Lift Station 53 within the City of West Palm 
Beach. The rehabilitation included the demolition of the existing dry well 
pump station and appurtenances; Converting the existing wet well at the 
station into a manhole and building a new wet well submersible pump 
station, including plugging the abandoned dry pit suction lines, cleaning the 
entire structure, conversion of existing wet well to an upstream manhole, 
lining the converted manhole, installing new gravity pipe, installing new 6-
foot diameter pre-cast concrete wet well, installing two submersible pumps 
and base plate, and installing new piping, valves, and providing a new wet 
well hatch. All replacement piping, fittings and valves shall be located above 
grade in accordance with the City's current standards; Relocating and re-
installing the existing fire hydrant and potable water service connection; 
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EXHIBIT “G” 
 

REFERENCES 
 
List below or on an attached sheet similar past projects. Please provide the name, addresses and telephone 
numbers of organizations, governmental or private, for whom you now are, or have within the past five (5) 
years provided similar services.  (THIS FORM MAY BE COPIED).    
 
#1 REFERENCE   
 
Name of Client:   _______________________________________________ 
 
Address:  ____________________________________________________ 
 
Phone No.:  (___)________________________  Fax:  (___)___________________ 
 
Contact Person Name:  _________________________ Title:  _________________ 
 
Description of services:  ________________________________________________________________ 
 
___________________________________________________________________________________ 
 
___________________________________________________________________________________ 
 
___________________________________________________________________________________. 
 
Completed on time:   Yes___ No ___ (explain:_____________________________________________). 
 
Completed within budget:  Yes__ No__ (explain:____________________________________________). 
 
#2 REFERENCE  
 
Name of Client:   _______________________________________________ 
 
Address:  ____________________________________________________ 
 
Phone No.:  (___)________________________  Fax:  (___)___________________ 
 
Contact Person Name:  _________________________ Title:  _________________ 
 
Description of services:  ________________________________________________________________ 
 
___________________________________________________________________________________ 
 
___________________________________________________________________________________ 
 
___________________________________________________________________________________. 
 

Seacoast Utility Authority

City of Coral Springs

4200 Hood Road Palm Beach Gardens, FL 33401

901 NW 66th Avenue Suite A Margate, FL 33063

Brandon Selle Chief Operations Officer

Elizabeth Taschereau Development Services Director, now  
 with the City of Margate

Utility improvements

Planning, design, permitting, and construction support of various streetscaping 

561   627.2900 x 1316  561  624-2839

954   884-3686 954   978-7349

x

x

improvements in Downtown Coral Springs.
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Completed on time:   Yes___ No ___ (explain:_____________________________________________). 
 
Completed within budget:  Yes__ No__ (explain:____________________________________________). 
 
#3 REFERENCE 
  
Name of Client:   _______________________________________________ 
 
Address:  ____________________________________________________ 
 
Phone No.:  (___)________________________  Fax:  (___)___________________ 
 
Contact Person Name:  _________________________ Title:  _________________ 
 
Description of services:  ________________________________________________________________ 
 
___________________________________________________________________________________ 
 
___________________________________________________________________________________ 
 
___________________________________________________________________________________. 
 
Completed on time:   Yes___ No ___ (explain:_____________________________________________). 
 
Completed within budget:  Yes__ No__ (explain:____________________________________________). 
 
#4 REFERENCE   
 
Name of Client:   _______________________________________________ 
 
Address:  ____________________________________________________ 
 
Phone No.:  (___)________________________  Fax:  (___)___________________ 
 
Contact Person Name:  _________________________ Title:  _________________ 
 
Description of services:  ________________________________________________________________ 
 
___________________________________________________________________________________ 
 
___________________________________________________________________________________ 
 
___________________________________________________________________________________. 
 
Completed on time:   Yes___ No ___ (explain:_____________________________________________). 
 
Completed within budget:  Yes__ No__ (explain:____________________________________________). 
 
 

x

x

x

x

x

x

City of West Palm Beach

Palm Beach County

401 Clematis Street West Palm Beach, FL 33402

8100 Forest Hill Blvd West Palm Beach, FL 33413

Chris Roog Executive Director, CRA

Henry Melendez PBCWUD / Eng Division

 CMA led the development Phase I which included Information Gathering, 

Utility improvements

561    822-1416 561   822-1424

561 493-6000 561)  493-6113

Public Engagement, and Visioning for the Currie Park - Architectural and Engineering Services project. CMA is 
currently planning Phase II activities which will include Construction Documentation, Permitting, and Construction 
Administration.
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#5 REFERENCE   
 
Name of Client:   _______________________________________________ 
 
Address:  ____________________________________________________ 
 
Phone No.:  (___)________________________  Fax:  (___)___________________ 
 
Contact Person Name:  _________________________ Title:  _________________ 
 
Description of services:  ________________________________________________________________ 
 
___________________________________________________________________________________ 
 
___________________________________________________________________________________ 
 
___________________________________________________________________________________. 
 
Completed on time:   Yes___ No ___ (explain:_____________________________________________). 
 
Completed within budget:  Yes__ No__ (explain:____________________________________________). 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Town of Palm Beach

951 Old Okeechobee Road Suite A West Palm Beach, FL 33401

Mike Roach Project Engineer

Utility and drainage improvements

561    838-5440 561  835-4691

x

x
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Education 
AutoCAD Program 
1993 University of Washington 

 
Supervisory Training Program, 
Construction Law 
1988-1990 Association of American 
General Contractors 

 

Construction Management 
1981-1983 Edmonds Community College, 
Edmonds, WA 

 

Union Apprenticeship Training 
1979-1981 South Seattle Community 
College 

 
Associate Arts Degree 
1975-1978 North Seattle Community 
College 

 

Affiliations 
American Society of Professional 
Estimators 

 

Publications 
Published contributor to the American 
Society of Professional Estimator’s 
Standard Estimating Practices serving on, 
and chaired, the ASPE Standards 
Committee for the publication of the 9th 
& 10 Editions, as well as contributing to 
Construction Specifications Institutes 
Division 26 Electrical. 

 
Richard Miller, CPE 
Chief Estimator | CMS-Construction Management 

Services, Inc. 

 

 

With over 40 years in the Construction Industry, recently joining CMS, Richard 
Miller has provided Preconstruction Services & Project Team leadership. Adept 
at creating and monitoring construction estimates in various Contract Delivery 
Vehicles for Industrial / Commercial / Institutional projects while mitigating 
project risk. Utilizes a confident leadership style when engaged in a project 
budget development working with the project owner, their design team, 
consultants, and other stakeholders through active listening and 
understanding of client needs. Proven experience in Project Management, 
Value Analysis, Life Cycle Cost Analysis, Document Quality Control, LEED, 
Scheduling, Forensic Budget Analysis, Soft-Cost Budgeting, Data Base 
Management, and Economic Assessments and presentations of the findings. 
 
 
 

Project Highlights 
CCAAMMPP  KKOORREEYY  CCaarrnnaattiioonn  WWAA--  $$55  MMMM  
Camp Korey, this organization was originally started in 2005 to honor the life of 
Korey Rose who lost his battle with bone cancer at the age of eighteen.  The 
project at the Carnation Site envisioned a solution of Structural Steel Stilt system 
to place Entry and Exit of the Cabins at Grade Level.  Additionally, the cabins were 
designed around Structural Insulation Panels (SIPs) that can easily handle long 
spans, while providing excellent sound and insulation values and easy interior 
finishing opportunities. 
 
MMAARRGGAARRIITTTTAAVVIILLLLEE  HHOOTTEELL  RREENNOOVVAATTIIOONN  SSoouutthh  LLaakkee  TTaahhooee  CCAA  --  $$3355  MMMM  
The hotel conversion of a former Embassy Suites Hotel that utilized three core very 
large Atrium’s that provide significant challenges for Sound and Dust Control.  
Structural Insulated Panels (SIPs) where considered for the excellent values of 
sound control and light weight and structural strength and easy means of providing 
interior finishes along with durability to be reused multiple times as the work would 
continue in three phases. 
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Mr. Nixon has 16+ years of experience including providing Environmental, Geotechnical and Construction 
Materials Testing Services for low and high-rise structures, single family residential developments, bridges, piers, 
buried structures, transmission towers, silos, roadways, etc.   He prepares and reviews geotechnical and materials 
engineering inspection reports, coordinates and supervises engineering staff and drilling personnel, and conducts 
foundation observations, foundation design reviews and geotechnical instrumentation monitoring.  
 
Mr. Nixon’s skills include also completing and supervising pile inspections, helical pier inspections, fireproofing 
inspections, load tests, and monitoring specialty ground improvement techniques such as vibrocompaction, vibro-
replacement and dynamic compaction. He has conducted and supervised several Preconstruction Video Surveys 
and Vibration Monitoring Programs.   
 
PROFESSIONAL REGISTRATION AND CERTIFICATIONS  
•Professional Engineer, Florida, #71458 
•OSHA 40-hour Health and Safety / OSHA, 29 CFR 1919.120 (HAZWOPER) 
•Qualified Stormwater Management Inspector, Inspector # 27919 
 
EDUCATION 
B.S. Ocean Engineering, Florida Atlantic University, Palm Beach County, Florida 
 
AFFILIATIONS  
•Florida Engineering Society  
•National Society of Professional Engineers 
•Florida Engineering Leadership Institute Alumni 
•West Palm Beach Leadership Alumni 
•American Society of Civil Engineers 
 
REPRESENTATIVE EXPERIENCE 
Florida Mango Road – S. of Barbados Road to N. Myrica Road, Palm Beach County, Florida 
Senior Project Engineer – Provided geotechnical engineering services for the widening of Florida Mango Road 
from Antigua Road to Myrica Road/Circle Drive.   
 
Benoist Farms Road – SR 80 to Belvedere Road, Palm Beach County, Florida 
Senior Project Engineer – Provided geotechnical engineering services for the widening of Benoist Farms Road 
from State Road 80 to Belvedere Road.   
 
Baywalk-MacArthur Pedestrian Bridge, Miami-Dade County, Florida 
Senior Project Engineer – Provided geotechnical engineering services for the design and construction of a 
pedestrian bridge over 5th Street and West Avenue near the east end of the MacArthur Causeway Bridge in the 
City of Miami Beach. Foundation recommendations were provided for 48 inch drilled shaft foundations for the 
pedestrian bridge and 14 inch and 18 inch augered cast-in-place concrete piles for the support of the the elevator 
and lobby building.   
 
Tamarind Avenue Streetscapes and utility improvements, WPB, FL. Geotechnical Engineer - the work 
includes providing districtwide materials field and lab testing services. 
 

Andrew Nixon, PE 
RADISE International, L.C. 
Sr Geotechnical Engineer 
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smart-structures.com 

Mr. Tom Mullin has 43 years of geotechnical engineering experience and he has served as Principal Geotechnical 
Engineer on numerous projects for private and public clients including the Florida Department of Transportation 
(FDOT), United States Army Corps of Engineers (USACE) and South Florida Water Management District 
(SFWMD). 

His skills include materials, testing and inspection; foundation design and construction; quality assurance oversight; 
quality control testing procedures and documentation; installation and evaluation of geotechnical monitoring 
instrumentation; vibration monitoring; and pile load testing services. 

He has served as Principal Geotechnical Consultant for foundation Design and Construction Engineering 
Inspection (CEI), testing and analysis and quality verification services on several major FDOT bridges.  He directed 
and managed the performance of Pile Driving Analysis testing of driven test piles and overviewed drilled shaft 
testing and capacity analysis and installation for both redundant and non-redundant drilled shafts.   
 
PROFESSIONAL REGISTRATION AND CERTIFICATIONS  
• Florida Professional Engineer, #43366  
 
EDUCATION 
• MS, Civil/Geotechnical Engineering, University of Illinois 
• BS, Civil Engineering, University of Illinois 
 
CAPABILITIES  
• Soils and Foundation Engineering 
• Civil and Major Earthworks Engineering Design 
• Civil Construction Management 
• Geotechnical Instrumentation and Monitoring 
• Groundwater Hydrogeology 
• Quality Control Testing and Inspection Oversight 
 
REPRESENTATIVE EXPERIENCE 
Tamarind Avenue Streetscapes and utility improvements, WPB, FL. Chief Geotechnical Engineer - the work 
includes providing districtwide materials field and lab testing services. 
 
Grandview Heights Neighborhood Improvements, WPB, FL. Chief Geotechnical Engineer - Geotechnical 
engineering, materials testing and inspection services. 
 
North Shore Drive Pedestrian Bridge, WPB, FL. Chief Geotechnical Engineer – Geotechnical Engineering 
Services including field exploration and testing and laboratory testing services 
 
Miscellaneous Geotechnical & Materials Testing and Inspection Services, Florida’s Turnpike Enterprise, 
FL. Chief Geotechnical Engineer - For this ongoing contract, providing geotechnical engineering, materials testing 
and inspection services. 
 
Florida’s Turnpike PDA Testing, Districtwide Contract. Chief Geotechnical Engineer – PDA instrumentation 
and testing including CAPWAP analysis and pile driving criteria for several Turnpike bridge structures. 
 

Tom Mullin, P.E. 
RADISE International, L.C. 
Chief Geotechnical Engineer 
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EXHIBIT “G” 

REFERENCES 

List below or on an attached sheet similar past projects. Please provide the name, addresses and telephone 
numbers of organizations, governmental or private, for whom you now are, or have within the past five (5) 
years provided similar services.  (THIS FORM MAY BE COPIED).    

#1 REFERENCE   

Name of Client:   _______________________________________________ 

Address:  ____________________________________________________ 

Phone No.:  (___)________________________  Fax:  (___)___________________ 

Contact Person Name:  _________________________ Title:  _________________ 

Description of services:  ________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________. 

Completed on time:   Yes___ No ___ (explain:_____________________________________________). 

Completed within budget:  Yes__ No__ (explain:____________________________________________). 

#2 REFERENCE  

Name of Client:   _______________________________________________ 

Address:  ____________________________________________________ 

Phone No.:  (___)________________________  Fax:  (___)___________________ 

Contact Person Name:  _________________________ Title:  _________________ 

Description of services:  ________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________. 

School District of Palm Beach County 

3300 Forest Hill Blvd.West Palm Beach, FL 33406

687-7199561

Mr. Angel Garcia Project Administrator

Continuing Services Contract: Geotechnical Engineering and Materials Testing 

and Inspection Services on 50+ task work orders to date

X

X

Solid Waste Authority of Palm Beach County 

7501 N Jog Rd, West Palm Beach, FL 33412

373-3286561

Mr. Ramana Kari, P.E Project Manager

Continuing Services Contract: Geotechnical Engineering and Materials Testing 

and Inspection Services

Email: angel.garcia@palmbeachschools.org

Email: rkari@swa.org 
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Completed on time:   Yes___ No ___ (explain:_____________________________________________). 

Completed within budget:  Yes__ No__ (explain:____________________________________________). 

#3 REFERENCE 

Name of Client:   _______________________________________________ 

Address:  ____________________________________________________ 

Phone No.:  (___)________________________  Fax:  (___)___________________ 

Contact Person Name:  _________________________ Title:  _________________ 

Description of services:  ________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________. 

Completed on time:   Yes___ No ___ (explain:_____________________________________________). 

Completed within budget:  Yes__ No__ (explain:____________________________________________). 

#4 REFERENCE   

Name of Client:   _______________________________________________ 

Address:  ____________________________________________________ 

Phone No.:  (___)________________________  Fax:  (___)___________________ 

Contact Person Name:  _________________________ Title:  _________________ 

Description of services:  ________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________. 

Completed on time:   Yes___ No ___ (explain:_____________________________________________). 

Completed within budget:  Yes__ No__ (explain:____________________________________________). 

X

X

South Florida Water Management District

3301 Gun Club Road, W. Palm beach, FL 33406

662-2278561
Email: asanmiguel@sfwmd.gov

Mr. Alexis San Miguel

Stormwater Treatment Area 1W, Phase 1 Expansion Project: Comprehensive 

design phase geotechnical field and lab investigations and lab testing

X

X

City of Miami Beach

777 17th Street, Miami Beach, FL 33139

 673-7071305
Email: JorgeRodriguez@miamibeachfl.gov

Mr. Jorge Rodriguez, PE Project Manager

South Pointe Park Improvements: Geotechnical, Construction Materials Testing, 

as well as Soils and Concrete testing work

X

X

Project In-charge



40

 

 

 
 

  

 
 
Education: 
College of Arts, Science and 
Technology, Jamaica 
Diploma in Land Surveying  
And Mapping, 1981 
 
Registrations: 
Professional Land Surveyor, 
Florida #4977 
 
Affiliations: 
American Congress of Surveying 
and Mapping (ACSM) 
 
Florida Land Surveyors Council 
 
Awards: 
Black Chamber of Commerce 
Zenith Award 2015 
 
 
 
PROJECT EXPERIENCE 
 
Water Treatment Plant No. 8 Ozone Building Renovations 
Palm Beach County, Florida 
Mr. Brown served as lead surveyor for this project which required a complete Topographic Survey 
for design of Ozone Building renovations, specifically ADA sidewalks and a new slab outside the 
building.  All existing above ground features were located and elevations were obtained on an 
approximate 10’ grid, along with enough sidewalk elevations for ADA slope determination. 
 
Water Treatment Plant No. 3 Boundary and Topographic Survey 
Palm Beach County, Florida 
Mr. Brown served as lead surveyor for the boundary and topographic survey for this 112-acre site.  
Palm Beach County geodetic and sectional monuments were tied in and a level loop was run 
through all the horizontal control points using Palm Beach County Benchmarks.  Mr. Brown 
searched for and tied in all existing boundary corners and set all missing corners per Florida 
Standards of Practice.  A complete topographic survey was done tying in all above-ground 
features.  Cross sections were obtained on a 100’ grid for the entire area.  As-builts were done on 
all storm structures on and adjacent to the site. 
 

 
 

 
 
SUMMARY OF QUALIFICATIONS 
 
Anthony Brown is a Professional Land Surveyor with over 35 years 
of land surveying and project management experience.  He is the 
Chief Executive Officer of Brown & Phillips and is responsible for the 
development and implementation of the firm's administrative policies 
and procedures, business development activities, and employee 
training programs.  He also serves as the Principal in Charge of all 
field related assignments.  As such, he is responsible for scheduling 
and performing field work, data gathering and research, and the 
scheduling and supervision of the field crews.  One of his most 
important responsibilities is to perform quality reviews for the 
documents that are prepared in the office. 
 
Over the years, he has been responsible for the preparation of 
numerous legal descriptions, boundary and topographic surveys, 
plats, parcel abandonment documents, condominium documents, 
record drawings and for performing construction layouts for utilities, 
roads, highways, buildings, and bridges.  
 
Additionally, Mr. Brown possesses more than three years of 
experience in performing cadastral surveys for the government  
of Jamaica.  He has performed hydrographic surveys of the  
ocean within 1/4 mile of the shore and geodetic surveys as part  
of the densification of triangulation network control surveys.   

ANTHONY ST. CLAIR BROWN, PLS 
 CHIEF EXECUTIVE OFFICER 
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Education: 
Bachelor of Land Surveying 
University of Florida, 1985 
 
Registrations: 
Professional Land Surveyor, 
Florida #4826 
 
Affiliations: 
Florida Surveying and Mapping  
Society 
 
Florida Land Surveyors Council 
 
 
 
 
 
 
 
 
 
 
PROJECT EXPERIENCE 
 
Water Treatment Plant No. 9 
Palm Beach County, Florida 
Mr. Phillips served as project manager for this project which consisted of a boundary survey, lot 
combination and topographic survey.  The boundary survey was prepared to meet Florida 
minimum technical standards.  A lot combination survey was prepared which consisted of a 
reduced sized survey to meet Palm Beach County requirements showing the proposed lot 
configuration and updated title information.  Lot combination survey documents were submitted to 
Palm Beach County in accordance with State and County criteria.  A complete topographic survey 
was also performed tying in all above ground features and included 100’ cross sections and spot 
elevation shots.                       
 
Water Treatment Plant No. 8 
Palm Beach County, Florida 
Mr. Phillips served as project manager for this project which was a boundary and topographic 
survey for the 20± acre site.    The boundary survey was prepared to meet Florida minimum 
technical standards and a complete topographic survey was performed tying in all above ground 
features with 100’ cross sections and spot elevation shots.  As-built information was obtained on all 
storm structures throughout the plant. 
 

JOHN E. PHILLIPS III, PLS 
 PRESIDENT 

SUMMARY OF QUALIFICATIONS 
 
John E. Phillips, III is a Professional Land Surveyor with over 35 
years of land surveying and project management experience.  He is 
the President of Brown & Phillips and is responsible for the 
preparation, negotiation, and management of contracts.  With his 
collaborative and multi-disciplinary approach, he has a proven track 
record of meeting financial targets, working well with government 
agencies, effectively managing people and exceeding client 
objectives.   
 
Mr. Phillips has extensive experience in performing office 
computations, preparing right-of-way acquisition sketches, legal 
descriptions, boundary and topographic surveys, platting 
documents, condominium documents, record surveys, and for 
performing construction layout services for water, sewer, gas, 
drainage, building, roads, and highway improvements.  His 
responsibilities include managing field operations and final quality 
assurance/quality control of all deliverables before client 
submission.   
 
Mr. Phillips is proficient in the latest industry technology, as well as 
developing and implementing successful management strategies.  
He is proficient in the use of AutoCAD Civil 3D, and has a thorough 
understanding of resources management, forecasting, and 
scheduling techniques as well as project accounting practices.  He 
also has been approved as an expert witness in US Federal Court. 
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CORAL SPRINGS PUBLIC SAFETY COMPLEX 
 

CORAL SPRINGS, FLORIDA

CPZ ARCHITECTS, INC. 

Client Goals / Results: 
 New LEED Certified GOLD Fire Station. The only LEED Fire

Station in Broward County.
 Harden and renovate the existing Police Station with a new two-

story addition for Fire Administration and Emergency Operations
Facility.

 Full re-configuration of their existing seven-acre secure site
 Site work included state of the art security   gating and monitoring

systems, re-configuration of parking areas, full landscape work and
the creation of attractive and functional exterior gathering spaces to
add to the planned spaces to add to the planned new City Corridor
along Sample Road and Coral Springs Drive.

 Construction cost during bidding estimated at 12 million bids came
in at 8 million.

Project Type 
Government 

Services 
Full Architectural 

Construction Cost 
$12 Million 

Completion Date 
2010 

Client Contact 
Tony J. Pustizzi 
(954) 868-4894

Before Reconstruction 

After Completion 
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FIRE STATION #4 
CITY OF WEST PALM BEACH, FLORIDA 

Client Goals / Results: 

CPZ Architect s designed the proposed new Fire Station 4 at Flamingo Park in the City 
of West Palm Beach, Florida. The Fire Station will be located at the gateway of one of 
West Palm Beach's historical communities. Sensitivity and respect for the existing 
historic residential context has greatly impacted the project’s architecture.  A fire 
station in the Spanish Mission style has been proposed and highly embraced by the 
City’s Commission and the neighboring residences.  The project is currently under 
permitting.  The 11,900 sf. 2-story facility consists of 3 bays, 7 dormitories, gym, 
locker room, day room, offices, triage, and a commercial grade kitchen. 

Project Type 
Governmental 
New Construction 

Services 
Full Architectural 

Construction Cost 
$5.1 Million  

Completion Date 
2018 

Client Contact 
Kevin Volbrecht 
(561) 494-1091
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CORAL SPRINGS POLICE STATION 
CORAL SPRINGS, FLORIDA 

 
 

 
 

 

 
 

Client Goals / Results: 
 Harden and Renovate the existing three story 45,000 square

foot Coral Springs Police Station and add a new 11,500 square
foot two story addition for Fire Administration and Emergency
Operation Center.

 The renovation included new impact resistant windows and
doors, new roof and structural repairs that needed to bring the
building up to current code.

 The City of Coral Springs decided to renovate the interior of
the building with the extra $4 million left over from the budget.

 Interior renovations included new HVAC, new fire sprinklers,
new finishes, new paint, new lighting, and reconfiguration of
spaces to meet the police departments needs.

Project Type 
Governmental 

Services 
Full Architectural 

Construction Cost 
8.0 Million 

Completion Date 
2009 

Client Contact 
Tammy Micensky 
(954) 346-1346

After Completion

Before 
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PROJECTS 
 

 
Project Name / Location 

Nature 
Of 

Work 

Cost of 
Entire 

Project 
$ 

Year CMS, 
Inc. 

Completed 
Services 

 
Owner’s Name / Address / Phone 

Sunrise Senior Center Renovation & 
Addition 
Sunrise, FL 
 
(Renovation includes parking lot 
expansion, a new exercise room, a new 
craft room, a new media room, renovated 
kitchen area with new equipment, a 
garden area that has a room with glass-
paneled walls, featuring living walls, or 
vertical gardens, and waist-high plants.  A 
New 2,200 SF addition will contain a 
computer room and exercise room.) 
 

Schematic 
Design / 
Design 

Development / 
Construction 
Documents 

Cost Estimating 
 
 

#2167 

$2,725,539 2016 City of Sunrise, FL 
c/o CPZ Architects, Inc. 
 
4316 West Broward Blvd 
Plantation, FL  33317 
 
Contact: Jayson Hall 
Title: Project Manager 
Phone: (954) 792-8525 
 

City of Weston – Weston Community 
Center 
(Weston, FL) 
 
(Construction of a new two-story 
Community Center which includes a 
performance center (with a stage seating 
lighting, sound), seven multipurpose 
rooms (three of which can be opened to 
become part of the performance center), 
playground and expansion of the parking 
lot.  
 
New Facility = 40,000 SF) 
  

Construction 
Documents 

Cost Estimating 
 
 

#2266 
 

$20,889,735 2019 City of Weston, FL 
 
2599 South Post Road 
Weston, FL  33327 
 
Contact:  Karl C. Thompson, P.E. 
Title:  Assistant City Manager/COO 
Phone: (954) 385-2600 

Gumbo Limbo Nature Center 
Boca Raton, FL 
 
(New construction including parking 
garage [230 spaces], entry building, 
auditorium/classroom building, aquarium 
building and renovation of existing 
facilities. 
Size = 30,000 SF total for all buildings)            
 

Conceptual  
Cost Estimating 

$52,619,376 
 

2019 City of Boca Raton, FL 
c/o EDSA 
 
1512 E. Broward Boulevard, Suite 110 
Fort Lauderdale, FL  33301 
 
Contact:  Stephanie Main, PLA  
Title:  Designer 
Phone: (954) 524-3330 

Broward County West Regional 
Courthouse – Phase II – Clerk of Courts, 
Civil & Marriage 
Plantation, FL 
 

(Interior renovation of the existing space 
 of this courthouse which included 
 demolition and installation of new floors,  
 ceilings, ballistic-resistant windows,  
 painting, replacing of furniture, doors,  
 carpeting, fire extinguishers, HVAC, and  
 adjusting Mechanical / Electrical /  
 Plumbing to reflect the new layout of  
 space; 
 Project Size = 11,600 SF) 
 

Construction 
Documents 

Cost Estimating 

$1,686,039 2020 Broward County, FL 
c/o CPZ Architects, Inc. 
 
4316 West Broward Boulevard 
Plantation, FL  33317 
 
Contact:  Michael Walkowski, Associate AIA 
Title:  Project Manager 
Phone: (954) 792-8525 
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Broward County – North Regional 
Courthouse HVAC / BAS / Humidity / 
Moisture Study 
Deerfield Beach, FL 
 
(Exterior/Interior improvements to 
courthouse building including window 
repair, new courtyard slab/pavers, new 
storefront glass, new roll-up doors, new 
floor tiles, stucco repair, remove/replace 
air handler unit/ducted returns/building 
automation/dehumidification. 
Size:  Entire Building =170,000 SF) 
 

Order of 
Magnitude 

Cost Estimating 
 
 

$6,592,919 2021 Broward County, FL 
c/o Cartaya & Associates Architects P.A. 
 
2400 E. Commercial Boulevard, Suite 201 
Ft Lauderdale, FL  33308 
 
Contact:  Juan Justiniano, AICP 
Title: Vice President 
Phone: (954) 771-2724 
 
 
 
 
 
 
 
 

City of Coral Springs – Kiwanis Park 
Renovation and Community Center 
Coral Springs, FL 
 
(Renovation of existing fire station located 
in the park into a Community Center 
including an activities area, teaching 
kitchen, and multi-purpose gymnasium 
area.  Site work includes a new 
boardwalk, community garden, multi-sport 
court, canopy, patio area, landscaping, 
irrigation, fencing, gates, and walkways. 
Community Center Size = 5,180 SF 
Boardwalk = 1,242 LF) 
 

Design 
Development / 
Construction 
Documents 

Cost Estimating 
 

#2291 

$2,884,193 2022 City of Coral Springs, FL 
c/o CPZ Architects, Inc. 
 
4316 West Broward Boulevard 
Plantation, FL  33317 
 
Contact: Jayson Hall 
Title: Senior Project Manager 
Phone: (954) 792-8525 
 

City of Miami – Curtis Park Community 
Center 
Miami, FL 
 
(Construction of new Community Center 
which includes entry, reception area, 
assembly hall, computer lab, fitness 
center, classrooms, restrooms; also, 
included:  sitework, relocation of parking 
lot, new landscaping/irrigation, lighting. 
New Facility = 8,120 SF) 
 

Schematic 
Design /  
Design 

Development 
Cost Estimating 

 
 

#2285 

$8,221,061 2022 City of Miami, FL 
 
5001 SW 74th Court Suite 208 
Miami Florida 33155 
 
Contact: Carla Gomez AIA, RID 
Title: Senior Project Manager 
Phone: (305) 661-0069 
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Project Summary
TRC Worldwide Engineering provided structural engineering design, contract administration, and in-
spection services for the Cultural Amphitheater Complex at Miramar Regional Park. The complex is 
an 8,565 sq. ft. facility consisting of a stage, storage room, exterior seating, service area, and re-
stroom. The site contains a 1,500 non-permanent seat amphitheater and lawn seating areas for a ca-
pacity of 2,500 under a canopy roof structure. TRC designed the stage and stage house structures as 
well as foundations for the canopy structure. The site also includes a memorial wall, food truck area, 
vendor area, and pedestrian pathways

Key Structural Components
 Concrete masonry walls
 Light gauge stud bearing walls
 Steel joist with steel roof deck
 Shallow spread footing foundation system
 

Construction Details 
 Size :   8,565 sq. ft. 
 Cost :  $5.78 Million  
 Completed : 2018 
 

Design Team
Owner:  City of Miramar
Client:  CPZ Architects
Contractor:  Kaufman Lynn Construction [CMAR] 
Structural Engineer:  TRC Worldwide Engineering

MIRAMAR COMMUNITY & CULTURAL AMPHITHEATER  
Miramar, Florida 
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Project Summary 
TRC Worldwide Engineering provided structural engineering design and contract administration 
services for the addition and renovations to the Justice Center.  The existing Justice Center, 
originally completed in 1999, consists of a five-story building interconnected with a three-
story building, totaling 197,131 GSF. The purpose of the project was to meet the future 
needs of the county.  The project involved the renovation of the existing building to solve short 
term space needs and addition of new courtrooms, with expanded and reconfigured offices for the 
State Attorney, Public Defender and Clerk of Court on the current footprint. The project also required 
the creation of a new secure entry pavilion and integration of LEED concepts, where practicable. All 
work was accomplished while keeping the Justice Center open and in operation. 
 Key Structural Components 
 Concrete slab-on-grades and reinforced cast in place 
 Concrete Columns 
 Design Wind Speed-162 MPH; Exposure D 
 Reinforced masonry walls on continuous, spread footings 
 Roof Framing: Steel wide flange beams, steel channels 

and bar joists supporting metal deck. Plywood sheathing 
over pre-engineered wood roof truss framing 
 

Construction Details 
 Size :   90,483 GSF 
 Cost :  $14 Million  
 

Design Team
Owner:  Charlotte County, FL
Architect:  Sweet Sparkman Architects/DLR Group (JV) 
Contractor:  Ajax Building Corporation
Structural Engineer:  TRC Worldwide Engineering

CHARLOTTE COUNTY JUSTICE CENTER – ADDITIONS  
Punta Gorda, Florida 
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Collier County, FL ($46 mil) 
- Emergency Operations Center

Collier County Courthouse ($18 mil) 
Naples, FL 

Collier County, FL ($1.5 mil) 
- Medical Examiners Facility

Sarasota Co. 911/EOC Public Safety Building 
($15.2Mil) 

Highlands County FL ($11 mil) 
  Sheriff’s Administration Building 

Plantation City Hall, FL ($1.5 mil) 

City of Sunrise FL ($ 35 mil) 
Public Safety Complex & Fire Station #72 

Wilton Manors City Hall & Police Station ($8 mil) 

Broward County FL ($14 mil) 
- Courthouse & 2300-space Parking Garage

Broward County ($5 mil)
- Emergency Operations Center, Plantation, FL

Port St. Lucie City Hall, FL ($7 mil)

Duval County FL ($280 mil)
- Courthouse (design)

City of Jacksonville FL ($12 mil)
- New City Hall Annex

Indian River County FL ($4.8 mil) 
Emergency Operations Center 

Sarasota Police Dept. Hdqrtrs FL ($40 mil) 

Cape Coral Police Hdqrtrs FL ($21 mil) 

Village of Islamorada FL ($5 mil) 
- Administrative Center, Fire Station #21, &
Public Safety Headquarters

Indian River County FL ($30 mil) 
- Administration Building

St. Lucie County, FL ($7 mil)
- Clerk of Courts Building

St. Lucie County, FL ($1.8 mil)
- Public Defenders Office
(designed for 2 future floors/15,000 sq.ft. addition) 

St. Lucie County, FL ($500,000) 
- Emergency Operations Center Annex

4th District Court of Appeals ($1.5 mil)
- Judges Chamber Addition
West Palm Beach, FL

Martin County, FL ($10 mil) 
- Public Safety Complex

Okeechobee Police Station FL ($300,000)
- Addition/Renovation

Savannah GA ($40 mil) 
- Federal Courthouse (design)

Indian River County 
- Emergency Operations Center ($4.8 million)
Vero Beach, FL

Brighton Reservation, Seminole Tribe of FL 
- Public Safety & Administration Campus ($20M)
- Forestry & Wildland Fire Station ($600,000)

Collier County, FL ($10 mil)
- Development Services Addition
& 400-space Parking Garage

St. Lucie County ($6 mil) 
- Baling & Recycling Facility

Lee County, FL ($10.5 mil)
- Constitutional Complex

West Regional Courthouse ($6.2 mil) 
Plantation, Florida 

St. Lucie County FL ($1.2 mil) 
- Fire District Airport Rescue &
Fire Fighting Facility

St. Lucie County FL ($3.5 mil) 
- Fire District Administrative Office Building

Carroll County GA ($22 mil)
- Judicial Center

DEA / ATF Facility (4.5 mil) 
Birmingham AL 

FBI – Birmingham Field Office ($50 mil) 

Punta Gorda, FL ($3 mil) 
- Public Safety Building

North Port Multi-use Facility ($1.5 mil) 
(used as hurricane shelter)  
City of North Port, FL 

Lee County, FL ($8.5 mil) 
- Community Development & Public Works Center

Marathon Fire Station #14 ($6.1 mil) 
FL Keys 

Fire Station #13 ($800,000), St. Lucie Co. FL 

Fire Station #10 ($2.5 mil) 
- Ft. Lauderdale/Hollywood Internat’l Airport
Fort Lauderdale, FL

North Fire Station ($2 mil), Palm Beach FL 

North River Fire Stations, Manatee FL 
- #1, #4, #6 ($600,000 each)

Fire Stations, City of Cape Coral FL
- #1, #4, #8 & #9 ($2.6 mil each); #3 ($1.7 Mil)

Fire Stations. Sarasota Co FL
- #11, #12, #14, #16, #18 ($1.2-$4.9 mil),

Fire Stations, Bonita Springs FL
- #1 Renovation ($500,000); -  #4 ($1.9 mil)

City of Miramar FL ($500,000) 
- Administration Building
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DELIVER ON TIME AND IN BUDGET

CPZ Architects’ is willing and able to make ourselves available for any of the town’s 
needs throughout this project.  We have sufficient personnel to not only take on 
this project, but to begin immediately. We are willing and able to meet schedule 
and budget requirements. 

Project Schedule 
Our firm works with our clients to determine the project schedule at the start of the project to include 
the design phase, permitting submittals, and estimated construction phase. We create an electronic 
schedule that can be maintained throughout the project. This schedule is reviewed at the completion 
of each phase of the project. If the project falls behind schedule, we determine what is required to 
bring the project back on schedule and make the necessary revisions. We can add more people to the 
project, extend work hours or both if these methods will expedite the project. Other scheduling 
solutions may include changing the sequence of activities to maintain the project moving to 
completion. As the project develops, we will add all the permitting requirements and time frames 
required, thereby allowing us to focus those tasks that allow us to expedite the permit process, while 
at the same time finishing the construction documents. 

Accountability (timeline) for effectively managing and executing the work in optimum time 
 • For each project, we utilized MS Project for preparing timelines and project 
 scheduling. 
 • Our experience has proven that it is usually not our team’s ability to execute the design 
 quickly, but the time required to process the design through all the town and County reviews.  
 As part of the schematic design phase of your project we will review all agency reviews and  
 permitting that will be required and ADD them to the schedule. 
 • Establishing a timeline with all the reviews and permitting requirements allows us to  
 focus on what is needed for these items and execute them first, then finish the remaining items  
 while the permitting is being processed. 

Recent, current, and projected workload of the firm
Our current workload has projects at various levels of completion. As you review our workload 
summary below you will see several projects that are in the construction phase and nearing 
completion this year. This allows us to start shifting our resources over the next several months to 
add a new design project such as yours. Based on our work schedule, this is a perfect opportunity for 
our office. We are committed to providing The Town of Surfside with the most professional service 
possible. Our current workload will allow us to start immediately on your project. 

Lakeside Park, Coconut Creek, Florida 
This project involves the renovation of an existing parcel as well as the redevelopment of a new 
adjacent parcel of land totaling approximately 589,633 SF. The extensive park upgrades include a 
new 2300 SF outdoor amphitheater, 900 SF restroom building, (2) 40’ x 50’ basketball courts, (1) 
30’ x 60’ beach volleyball court, (1) multi-purpose athletic field, outdoor pavilion and gaming area, 
outdoor fitness equipment area, parking lot for approximately 50 vehicles, an 8’ wide pedestrian 
walkway, drinking fountains, park benches, bicycle racks, trash cans, fencing enclosing entire park 
and food truck staging area.
Phase:  Permitting        Cost: $4.8 million          Completion: 2024
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Kiwanis Park Community Center, Coral Springs, Florida
This project consists of the restoration and renovation of a 10.72-acre city park 
located within the City of Coral Springs. The project includes the repurposing of an 
existing 5,108 sf fire station building into a community center, the grinding and 
resurfacing of existing walkways and surface parking, community garden, the renovation of an 
existing canopy pavilion structure and the construction of an elevated boardwalk over a natural 
preservation area. 
Phase:  Bidding/Permitting        Cost:  $2.7 million        Completion:  December 2024

Projected Workload

City of Tamarac Water Treatment Plant Control Building
The main goals of this project are to have a new two-story administrative building of approximately 
12,500 sq ft designed as an “essential facility” and to meet “LEED standards” taking advantage of 
natural lighting and introducing solar energy systems. This building contains labs and a control room 
that overlooks the plant operations and is proposed to be directly connected to the tanks and 
filtrations systems through overhead walkways/ bridges. In addition to the main administrative 
building CPZ will assist engineering consultants in designing the exteriors for new Motor Control, 
Fluoride and NaOCL Buildings on the site.
Phase:  Bidding/Permitting        Completion: 2026.

Federal Reserve Bank Miami Branch
A longstanding client, the Federal Reserve Bank of Atlanta has 
contracted CPZ on numerous occasions for completion of space 
plans and construction documents for numerous spaces within their 
250,000 sf South Florida building. 

Our Team will be available and committed to the project, putting forth every effort to provide the 
necessary time required to complete our services in an accurate, timely manner and within budgetary 
constraints without sacrificing requirements or aesthetics, to meet our clients’ fiscal requirements. 
The level of a team’s involvement is relative to their respective role(s) and the specific scope of 
services required for each assignment.  Additional in-house personnel may be used to assist, if 
necessary, thereby maintaining continuity and economy—assurance that the services required can be 
provided in an expeditious manner to meet the proposed schedules.
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PROJECT APPROACH

Project Management
We maintain a small firm environment, which allows the owner to be involved in the 
management of every project that comes through the office. Your facility will have the 
benefit of the same senior project manager who will handle all aspects of the project. They will do the actual 
production work for the project and see it through to the end of construction. We maintain the same staff on 
your project, from start to completion of construction, thereby, assuring the town of a seamless process. This 
also ensures that what was discussed and envisioned during the design is managed all the way through to the 
end of the project.

CPZ’s project approach is both systematic and progressive.  As the Architect, we will be the designers of your 
building and overall site functions. The functionality of the facility, both site and building, will be our top 
priority. Our staff includes LEED accredited professionals to assure that your new facility is sustainable, 
provides a quality indoor environment and is energy efficient. We believe in working closely with you, the 
client, and our consultants to complete a thoroughly coordinated project. 

Programming & Site analysis
The first part of the project is the programming and recommendations report.  In this phase, the design team 
will meet with staff to review all the project goals and gather all the analysis data (project questionnaire). 
Then we will meet with all the departments concerned and determine the project specific needs, requests, 
and budget for the entire project. These meetings are essential for the design team and town staff to work 
together.  During the programming phase we will meet on the site with our design consultants and provide a 
due diligence site report. This due diligence report includes all discipline reviews and code analysis, zoning 
requirements and town and county ordinances review. CPZ will review SIPS opportunities & 
manufacturers (both local and remote).  This will help to identify the various SIPS systems available, 
fabrication means, acceptance by Florida Building Codes, etc.  Determining which SIPS system would be 
best suited for this project will be important to define for the upcoming phases.  CPZ will also meet with 
Planning and Zoning during this phase to review the entire project for master planning and site plan approval 
process. We also request our clients to provide a survey and the geotechnical services during this phase.  If 
not provided we will include in our scope if requested by the town. Once all programming requirements 
mentioned above are completed, the design team will issue a programming report. 

Schematic Design 
Once the programming phase has been completed and with the scope in hand, we will develop a project 
milestone schedule and begin schematic design. As a starting point, our project manager will develop 
several preliminary master plan and floor plan options for review and then request a meeting with the town 
and selected staff for a charrette type meeting where we spend a day to review their ideas and comments 
and develop the details of the master plan and floor plan options and all the specific requirements based 
on the programming report. Based on our feedback from meetings, we will make changes and submit the 
selected master plan and floor plan schematic drawing to our cost estimator to generate a schematic cost 
estimate for the project. As part of the schematic design phase of your project we will review all agency 
reviews and permitting that will be required and ADD them to the schedule.

Design Development 
Upon written acceptance of the schematic design from town staff, we will work with our design team to 
develop the design of your project.  The project will be broken up into two main design elements: site design 
and building design. The site design portion will be completed first. This will help expedite the drawing 
completion for both site plan/DRC permitting and the civil engineering permit process. The building 
design process will focus first on the overall floor plan and building exterior to support the site plan approval 
process. Regularly scheduled team meetings, at which the project manager and all design consultants will be 
present, enabling us to effectively coordinate the design with all the mechanical, plumbing, electrical, civil, 
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and structural aspects of this project.  We will review code requirements, zoning 
regulations, and town ordinances regarding this project. A preliminary meeting with your 
building department and any other government agencies will be conducted to assure that 
our review agrees with theirs. This will assist in minimizing surprises during the permitting 
process. 

Our ideas and vision of your projects will be conveyed using the latest and most powerful 
three-dimensional Building Information Modeling (BIM) software, Revit 2020. Our qualified staff will use 
this software to provide several fully rendered, photo-realistic design ideas which will demonstrate materials, 
colors, as well as orientation and contextual connectivity using digital models, making it easy for the client 
to visualize your new site. Three-dimensional modeling is utilized in all phases of design and construction 
documents with all new and current projects. Schematic design mass models, initial studies and preliminary 
plans are developed and presented to the client, facilitating the understanding of the project concept from the 
beginning.

Design development is further streamlined by refining the schematic design. Coordination between the design 
team and the consultants is facilitated using the BIM / Revit software.  The consultants receive the 
architectural model and can integrate their systems allowing early detection of any inter-disciplinary conflicts 
(clash detection). As materials and finishes are selected, a realistic rendering can be easily produced to give 
the client further confidence in the outcome of the design. The client then can visualize and have a better
understanding of the proposed style of the building, or we can even present unique design styles applied to 
the same building for comparison. During this phase, even in a simple interior remodeling project, the ability 
to produce a three-dimensional floor plan increases the ability to clearly communicate with the stakeholders. 

Cost Containment
At each phase of the design process, we will review the cost estimate with our clients. One of the most 
beneficial services that we have utilized is the use of a consultant that specializes in cost estimating. We 
utilize the services of CMS Construction Management Services cost estimators to help maintain our costs. 
They provide a project breakdown that can be utilized to review the construction bids as well as the 
contractor’s schedule of values. Therefore, this process not only aids the owner during design, it also helps 
manage the successful contractor’s schedule of values preventing over billing. In addition, our firm president 
is also a Certified General Contractor, offering an insight to the constructability of each project.

We understand the need for municipal buildings to meet a green building standard as required by the Florida 
State Statutes. Our office and team are experienced in LEED Building Certifications and has completed many 
LEED projects. However, we are also experienced in other methods of certification that are more easily met 
and more economical. We are here to assist your town in the understanding of Green Globes Certification 
and Florida Green Building Coalition Certifications. Both programs are referenced in the state requirements 
and are available for achieving certification. 

Construction Documents & Specifications 
The normal design process will be followed as closely as possible, but many items will overlap. We will 
provide many submittals to the town on a continuous basis for review, however we will recommend that we 
submit 60% 90% and 100% submittals for the town’s sign off (Schematic Design, Design Development, and 
Construction Documents). 

As the documents progress, we will convene project progress meetings with your office/staff to review and 
comment on design as well as to discuss finishes, etc.  Formal meeting minutes are issued to all parties after 
each meeting. These minutes are also copied to other town staff and consultants as appropriate to assure that 
all parties remain in the loop. The meeting minutes serve as documentation of decisions made as well as a 
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check list and follow-up list of items that need to be accomplished. Finally, the meeting 
minutes are brought back to the subsequent meeting and reviewed for progress and 
resolution. Our office is very committed to providing the most accurate and up to date cost 
estimating for your project.  They will be providing a detailed cost breakdown at each 
phase of the project (SD, DD, and CD), to assure the town that the project is within budget. CMS has worked 
with our office for over 10 years and has always maintained the budget and provided ideas to help reduce costs 
as well. 

We will review the project construction estimates or opinions of cost in consideration of your project budget as 
design progresses. This is where the importance of our cost estimator comes in.  Through the design phases, we 
will receive updates of the cost estimate.  We can then go to our consultants to get ideas on value 
engineering where we can change various aspects of the design to fit the budget without compromising the 
overall design. Upon completion of construction documents, we will prepare documents for permitting and 
update the design schedule as required. 

Permitting 
Our full design team is well versed in submitting plans to local and state agencies for permit.  As part of our 
design process, we will meet with your Building officials as needed both during the design phase and during the 
permitting process. We will respond to building department comments as they are provided. 

Bidding 
Project Specifications will be compiled by our office. These documents will be coordinated with you to 
incorporate all of your bidding and contract requirements. The procurement process of the general contractor 
will be very important to the successful completion of your project. We would recommend the town 
consider two possible methods, other than the standard “low bid” process. The “Construction Manager at 
Risk” or “Prequalification Process”. Our office recommends the “pre-qualification” process where the Town 
of South Palm Beach prequalifies contractors for the project and then shortlists them to 3 or 4 best qualified 
contractors. This allows you to select contractors that are the most qualified and then allows them to 
competitively “bid” the project. We have utilized this process with other municipalities, and it has been very 
successful. This process should be started at the very beginning of our design. This would allow us to have the 
shortlisted contractors ready to bid when the construction drawings are 100% complete. It would greatly help 
expedite the overall process. 

Construction Administration
Once a contractor has been selected, CPZ will prepare a construction issue set of documents incorporating all 
bidding clarifications and permit revisions.  CPZ Architects takes the construction process VERY seriously. 
This is the part of the project where the rubber hits the road. As a general contractor, our firm principal, Chris P. 
Zimmerman, AIA has a strong understanding of this process. 

We encourage a true “team” approach with the contractor to help assist them in their success. We are 
available to answer questions and provide any additional input and suggestions during this process. We are 
“open minded” to any suggestions from the contractor to help expedite the project or provide a better project.  
Shop drawings are carefully reviewed by our entire team to help coordinate the products and materials into the 
project. CPZ Architects reviews every shop drawing, even if our engineers review them also. We do require the 
Contractor to take an “active” roll in the process as well to assure what is being submitted is “specifically” 
submitted for this project and not just a generic submittal. 

Construction administration will be performed throughout construction.  This will include reviewing shop 
drawings, attending construction meetings and providing detailed minutes to all attendees, possible field 
revisions, and reviewing and approval of pay applications from the contractor.
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 • Electronic Construction Schedule. This shall be submitted and 
 approved before construction starts and will be reviewed monthly with each pay   
 request and updated as required. We consider this to be the single most important   
 document to manage the project and review the contractor’s relevant knowledge of  
 the project. Our requirements are very specific and detailed regarding this submittal. 
 • Shop Drawing submittals and processing. All submittals must be reviewed and stamped  
 by the General Contractor prior to submitting to our office. This helps assure the general contractor  
 has reviewed the submittals. 
 • Request for information. All requests must be in writing and submitted through the 
 general contractor to the architect only. We will not respond to any questions from any 
 sub-contractors, nor will our consultants respond to the general contractor or sub – contractors. This  
 helps promote clear communication. 
 • Site Meetings. We recommend bi-weekly site meetings or more you prefer a more in-depth  
  site review. ALL meetings are followed up with site meeting minutes and include
  construction site photos of the project. We are believers in the statement that a picture tells  
  a thousand words. These minutes are usually distributed to all parties within 48 to 72 hours of  
  the meeting. Items from each meeting are carried on the minutes until they are resolved. All  
  this adds up to a detailed record of the job progress. 
 • Minimize change orders. provide explanation and suggestions for alternatives to optimize  
  savings for owner.

CPZ has performed construction administration services on hundreds of projects. Most notable is our 
construction administration services provided for the City of Miami Gardens. The Betty T Ferguson 
Community Center is a 60,000 SF building with an auditorium, indoor aquatics center, gymnasium, dance 
studios, fitness center and classroom facilities. An artificial turf football field and running track was added to 
the project. This track and field amenity is fully lite and equipment with viewing stands and a press box. The 
overall facility was designed as master plan with an estimated $14 million in construction.

The best example of our abilities in construction administration can be expressed by Mr. Tuan Pham, senior 
project manager for the City of Miami Gardens (305-914-9123). We were asked to take over a project from 
another architect at the start of the construction. This was the most difficult project we have administered to 
date. We successfully assisted the city through a multitude of project revisions and project change orders left 
behind by the other professionals. The project was completed, and the city was impressed by our handling of 
even the most difficult issues. Our services on this project enabled us to become a continuing services 
architect for the City of Miami Gardens and helped us obtain the contracts for the remaining phases of the 
park, including the perimeter fence and the amphitheater.  

Project Schedule 
Our firm works with our clients to determine the project schedule at the start of the project to include the 
design phase, permitting submittals, and estimated construction phase. We create an electronic schedule 
that can be maintained throughout the project. This schedule is reviewed at the completion of each phase of 
the project. If the project falls behind schedule, we determine what is required to bring the project back on 
schedule and make the necessary revisions. We can add more people to the project, extend work hours or both 
if these methods will expedite the project. Other scheduling solutions may include changing the sequence of 
activities to maintain the project moving to completion. As the project develops, we will add all the 
permitting requirements and time frames required, thereby allowing us to focus those tasks that allow us to 
expedite the permit process, while at the same time finishing the construction documents.  
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Quality Control and Quality Assurance

“WITH AGE COMES WISDOM”

CPZ Architects prides itself on the quality of our work. As our tag line indicates, “designing quality 
architecture that builds lasting relationships”. Our staff has over 130 years of combined architectural 
experience. Some of our staff have been with the firm for over 18 years. 

Our quality control and quality assurance process during the design process is handled at various levels 
throughout the project. During the schematic design phase this process looks at the overall life safety, 
building code and zoning requirements to assure that the design will meet these requirements. As the project 
progresses and develops these reviews become more detailed during the following phases. Our firm believes 
that with age comes wisdom. We do have a separate and dedicated quality control / quality assurance 
employee to review our projects independently from your Project Architect and project team. This provides 
your project team with a second set of eyes that has a high level of experience. 

Recently we have further developed our QA/QC process during the design development and construction 
document phases to involve a more detailed and team approach. We are using a detailed formal spreadsheet 
process and have engaged our team members in the process, including the owner.  The Excel spreadsheet has 
tracking tabs at the bout of the sheet for each phase of the project, design development, 25% CD, 50% CD and 
90% CD to track and maintain one single document for review and double checking. As we complete a phase 
of the project such as design development, the submittal is provided to all the team members and the owner. 
Along with this submittal is a copy of a formal comment response spreadsheet for the team members to review 
the submittal and note any questions, comments and concerns they have as they review this submittal. This 
review includes our QA/QC person as well. At the completion of all reviews the comments are compiled into 
a single document listing all comments and who made the comment. We are developing this spreadsheet to be 
an online form that will allow all members of the team to work on a single document in real time. As the next 
submittal is prepared, the “comment responses” are filled in to address all comments and presented with the 
next submittal. As the architect of record, prior to submitting the next submittal to the owner, we verify that all 
the comments were responded to and coordinated with the design team. 
 
This process allows for an ongoing QA/QC process that allows all comments from the start of the project to be 
tracked and verified throughout the project. 

Not only does our team utilize this, but all our team members utilize various systems to increase coordination 
and the accuracy of drawings and documents. The use of 3-dimensional modeling software (Revit) to
develop your building as a real building allows the integration of the structural, mechanical, plumbing, and 
electrical systems. Our team does this with 85% of our projects. We have also moved to integrating this into a 
cloud-based platform allowing all our team members to work on and within the same model at the same time, 
providing the ability to coordinate in real time. This model allows for the integration of the healthcare 
equipment as well and provides our clients with the ability to truly visualize what the final spaces will look and 
feel like at the completion of a project. Real-time walk-throughs can also be provided to help assure our clients 
that they truly understand what they will receive. 

The most important characteristic of our team’s quality control attitude is that we realize that the plan is 
constantly evolving to meet the needs of our CLIENT; and providing the best possible service is our best asset 
for continued service.  As part of our everyday business, we have developed a standard operating procedure 
which addresses the QA/QC concern.
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LITIGATION 

CPZ Architects, Inc. has NEVER been involved in any Litigation, 
Claims, Judgements, Arbitration, Debarment/Suspension or State 
Licensing Issues. 

Our firm isn’t nor ever has been involved with any bankruptcy 
proceedings or any breach in professional ethics, including those 
settled out of court. 

CPZ Architects, Inc. has never had any legal charges and/or 
convictions of the organization or its officers regarding fraud, 
bribery, or criminal offenses. 

We also have never had any contracts or agreements terminated 
for convenience, cause, or default. 
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ADDENDUMS

28 

EXHIBIT H 

ACKNOWLEDGEMENT OF ADDENDA 

I HEREBY ACKNOWLEDGE that I received all of the following addenda and am informed of the 
contents thereof: 

Addendum Numbers Received: 
(Check the box next to each addendum received) 

_______ Addendum 1 _______ Addendum 6 

_______ Addendum 2 _______ Addendum 7 

_______ Addendum 3 _______ Addendum 8 

_______ Addendum 4 _______ Addendum 9 

_______ Addendum 5 _______ Addendum 10 

______________________________________________________ 
AUTHORIZED SIGNATURE 
 
______________________________________________________ 
TITLE 
 
______________________________________________________ 
PRINT NAME 
 
______________________________________________________ 
DATE 

President

Chris P. Zimmerman, AIA

11/3/2023

X

X
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Melanie S. Griffin, SecretaryRon DeSantis, Governor

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

BOARD OF ARCHITECTURE & INTERIOR DESIGN
THE ARCHITECT HEREIN IS LICENSED UNDER THE

PROVISIONS OF CHAPTER 481, FLORIDA STATUTES

ZIMMERMAN, CHRISTOPHER P

Do not alter this document in any form.

CPZ ARCHITECTS, INC.

LICENSE NUMBER: AR0010995
EXPIRATION DATE:  FEBRUARY 28, 2025

This is your license. It is unlawful for anyone other than the licensee to use this document.

4316 WEST BROWARD BOULEVARD
PLANTATION           FL 33317

Always verify licenses online at MyFloridaLicense.com

Melanie S. Griffin, SecretaryRon DeSantis, Governor

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

BOARD OF ARCHITECTURE & INTERIOR DESIGN
THE ARCHITECT HEREIN IS LICENSED UNDER THE

PROVISIONS OF CHAPTER 481, FLORIDA STATUTES

BARRY, JOSEPH JAMES

Do not alter this document in any form.

10354 BRASILIA ST

LICENSE NUMBER: AR96502
EXPIRATION DATE:  FEBRUARY 28, 2025

This is your license. It is unlawful for anyone other than the licensee to use this document.

COOPER CITY          FL 33026

Always verify licenses online at MyFloridaLicense.com

PRIME LICENSES
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CERTIFICATE OF STATUS

State of Florida
Department of State

I certify from the records of this office that CPZ ARCHITECTS, INC. is a
corporation organized under the laws of the State of Florida, filed on December
2, 2002.

The document number of this corporation is P02000128253.

I further certify that said corporation has paid all fees due this office through
December 31, 2023, that its most recent annual report/uniform business report
was filed on February 9, 2023, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Ninth day of February, 2023

Tracking Number: 4525835361CC

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication
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INSR ADDL SUBR
LTR INSR WVD

DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :
INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

COMMERCIAL GENERAL LIABILITY

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

INSURER(S) AFFORDING COVERAGE NAIC #

Y / N
N / A

(Mandatory in NH)

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

EACH OCCURRENCE $
DAMAGE TO RENTED $PREMISES (Ea occurrence)CLAIMS-MADE OCCUR

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $GEN'L AGGREGATE LIMIT APPLIES PER:

PRODUCTS - COMP/OP AGG $
$

PRO-

OTHER:

LOCJECT

COMBINED SINGLE LIMIT
$(Ea accident)

BODILY INJURY (Per person) $ANY AUTO
OWNED SCHEDULED BODILY INJURY (Per accident) $AUTOS ONLY AUTOS

AUTOS ONLY
HIRED PROPERTY DAMAGE $AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

POLICY

NON-OWNED

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION   DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE   WITH   THE   POLICY   PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW  HAVE BEEN ISSUED  TO THE  INSURED  NAMED ABOVE  FOR THE  POLICY PERIOD
INDICATED.   NOTWITHSTANDING  ANY   REQUIREMENT,  TERM  OR  CONDITION OF  ANY  CONTRACT OR  OTHER  DOCUMENT  WITH  RESPECT  TO  WHICH  THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,   THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN  IS  SUBJECT  TO  ALL  THE  TERMS,
EXCLUSIONS  AND  CONDITIONS  OF  SUCH  POLICIES.   LIMITS  SHOWN  MAY  HAVE  BEEN  REDUCED  BY  PAID  CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORDACORD 25 (2016/03)

ACORDTM CERTIFICATE OF LIABILITY INSURANCE

Phoenix Insurance Company
Travelers Property Cas. Co. of America
Travelers Casualty and Surety Company
National Casualty Company

10/10/2023

USI Insurance Services, LLC
2502 N Rocky Point Drive
Suite 400
Tampa, FL  33607

TeamAECertificate@usi.com

CPZ Architects, Inc.
4316 West Broward Blvd.
Plantation, FL  33317

25623
25674
19038
11991

A X
X

X

X X 6801H881909 10/16/2023 10/16/2024 1,000,000
1,000,000
10,000
1,000,000
2,000,000
2,000,000

A

X X

X X 6801H881909 10/16/2023 10/16/2024 1,000,000

B X X

X 10000

X X CUP6G4039542347 10/16/2023 10/16/2024 3,000,000
3,000,000

C

Y

X UB7J181936 10/16/2023 10/16/2024 X
1,000,000

1,000,000
1,000,000

D Professional
Liability

JEO0002250 10/16/2023 10/16/2024 $2,000,000 per claim
$2,000,000 annl aggr.

Professional Liability coverage is written on a claims-made basis.

For Proposal Purposes

1 of 1
#S42245614/M42244530

CPZARC1Client#: 1050588

SQKZR
1 of 1

#S42245614/M42244530
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Subconsultant Licenses- ECF

Melanie S. Griffin,SecretaryRon DeSantis, Governor

STATE OF FLORIDA

BOARD OF PROFESSIONAL ENGINEERS

THE PROFESSIONAL ENGINEER HEREIN IS LICENSED UNDER THE
PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

PERRYMAN, JIMMIE L

Do not alter this document in any form.

13720 BARBERRY DRIVE

LICENSE NUMBER: PE35597
EXPIRATION DATE:  FEBRUARY 28, 2025

This is your license. It is unlawful for anyone other than the licensee to use this document.

WEST PALM BCH        FL 33414-8142

Always verify licenses online at MyFloridaLicense.com

Melanie S. Griffin,SecretaryRon DeSantis, Governor

STATE OF FLORIDA

BOARD OF PROFESSIONAL ENGINEERS

THE PROFESSIONAL ENGINEER HEREIN IS LICENSED UNDER THE
PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

WESTCARTH, TYRONE MARC

Do not alter this document in any form.

1109  RIALTO DRIVE

LICENSE NUMBER: PE75221
EXPIRATION DATE:  FEBRUARY 28, 2025

This is your license. It is unlawful for anyone other than the licensee to use this document.

BOYNTON BEACH        FL 33436

Always verify licenses online at MyFloridaLicense.com
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State of Florida
Department of State

I certify from the records of this office that E.C. FENNELL, INC. is a
corporation organized under the laws of the State of Florida, filed on May 23,
2002.

The document number of this corporation is P02000057557.

I further certify that said corporation has paid all fees due this office through
December 31, 2023, that its most recent annual report/uniform business report
was filed on February 1, 2023, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Sixteenth day of November,
2023

Tracking Number: 0667782039CU

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication

Certificate of Status- ECF
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Melanie S. Griffin,SecretaryRon DeSantis, Governor

STATE OF FLORIDA

BOARD OF PROFESSIONAL ENGINEERS

THE PROFESSIONAL ENGINEER HEREIN IS LICENSED UNDER THE
PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

COWAN, DAVID JAMES JR.

Do not alter this document in any form.

6150 SAVANNAH WAY

LICENSE NUMBER: PE85285
EXPIRATION DATE:  FEBRUARY 28, 2025

This is your license. It is unlawful for anyone other than the licensee to use this document.

LAKE WORTH           FL 33463

Always verify licenses online at MyFloridaLicense.com

Melanie S. Griffin,SecretaryRon DeSantis, Governor

STATE OF FLORIDA

BOARD OF PROFESSIONAL ENGINEERS

THE PROFESSIONAL ENGINEER HEREIN IS LICENSED UNDER THE
PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

DOMBROWSKI, SUZANNE M.

Do not alter this document in any form.

16672 130TH WAY NORTH

LICENSE NUMBER: PE69918
EXPIRATION DATE:  FEBRUARY 28, 2025

This is your license. It is unlawful for anyone other than the licensee to use this document.

JUPITER              FL 33478

Always verify licenses online at MyFloridaLicense.com

Melanie S. Griffin, SecretaryRon DeSantis, Governor

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

BOARD OF LANDSCAPE ARCHITECTURE
THE LANDSCAPE ARCHITECT HEREIN HAS REGISTERED UNDER THE

PROVISIONS OF CHAPTER 481, FLORIDA STATUTES

HARRISON, ERIC DOUGLAS

Do not alter this document in any form.

2865 SE PERU STREET

LICENSE NUMBER: LA6667129
EXPIRATION DATE:  NOVEMBER 30, 2025

This is your license. It is unlawful for anyone other than the licensee to use this document.

PORT ST LUCIE        FL 34984

Always verify licenses online at MyFloridaLicense.com

ISSUED: 10/18/2023

Melanie S. Griffin, SecretaryRon DeSantis, Governor

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

BOARD OF LANDSCAPE ARCHITECTURE
THE LANDSCAPE ARCHITECT HEREIN HAS REGISTERED UNDER THE

PROVISIONS OF CHAPTER 481, FLORIDA STATUTES

MCCORMICK, TANYA LYNN DOUGLAS

Do not alter this document in any form.

805 BUGLE BRANCH WAY

LICENSE NUMBER: LA6667243
EXPIRATION DATE:  NOVEMBER 30, 2025

This is your license. It is unlawful for anyone other than the licensee to use this document.

ST. JOHNS            FL 32259

Always verify licenses online at MyFloridaLicense.com

Subconsultant Licenses- CMA
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State of Florida
Department of State

I certify from the records of this office that CHEN MOORE AND
ASSOCIATES, INC. is a corporation organized under the laws of the State of
Florida, filed on November 7, 1986.

The document number of this corporation is J41454.

I further certify that said corporation has paid all fees due this office through
December 31, 2023, that its most recent annual report/uniform business report
was filed on August 23, 2023, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Twenty-third day of August,
2023

Tracking Number: 3349928913CC

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication

Certificate of Status- CMA
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Subconsultant Licenses- Radise

Melanie S. Griffin,SecretaryRon DeSantis, Governor

STATE OF FLORIDA

BOARD OF PROFESSIONAL ENGINEERS

THE PROFESSIONAL ENGINEER HEREIN IS LICENSED UNDER THE
PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

ALLADY, KUMAR ACHYUT

Do not alter this document in any form.

8725 GRAPEVIEW BOULEVARD

LICENSE NUMBER: PE52845
EXPIRATION DATE:  FEBRUARY 28, 2025

This is your license. It is unlawful for anyone other than the licensee to use this document.

LOXAHTCHEE           FL 33470

Always verify licenses online at MyFloridaLicense.com
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State of Florida
Department of State

I certify from the records of this office that RADISE INTERNATIONAL, L.C.
is a limited liability company organized under the laws of the State of Florida,
filed on September 30, 1997.

The document number of this limited liability company is L97000001085.

I further certify that said limited liability company has paid all fees due this
office through December 31, 2023, that its most recent annual report was filed
on January 19, 2023, and that its status is active.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Nineteenth day of January,
2023

Tracking Number: 7835088375CC

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication

Certificate of Status- Radise
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Subconsultant Licenses- Joseph Demidovich
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Subconsultant Licenses- Brown & Phillips
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State of Florida
Department of State

I certify from the records of this office that BROWN & PHILLIPS, INC. is a
corporation organized under the laws of the State of Florida, filed on March 26,
1993.

The document number of this corporation is P93000023610.

I further certify that said corporation has paid all fees due this office through
December 31, 2023, that its most recent annual report/uniform business report
was filed on January 11, 2023, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Eleventh day of January, 2023

Tracking Number: 5556943803CC

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication

Certificate of Status- Brown & Phillips
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Melanie S. Griffin,SecretaryRon DeSantis, Governor

STATE OF FLORIDA

BOARD OF PROFESSIONAL ENGINEERS

THE PROFESSIONAL ENGINEER HEREIN IS LICENSED UNDER THE
PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

RANADIVE, NITIN RAMESH

Do not alter this document in any form.

1230 N UNIVERSITY DR

LICENSE NUMBER: PE81459
EXPIRATION DATE:  FEBRUARY 28, 2025

This is your license. It is unlawful for anyone other than the licensee to use this document.

PLANTATION           FL 33322

Always verify licenses online at MyFloridaLicense.com

Melanie S. Griffin,SecretaryRon DeSantis, Governor

STATE OF FLORIDA

BOARD OF PROFESSIONAL ENGINEERS

THE PROFESSIONAL ENGINEER HEREIN IS LICENSED UNDER THE
PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

WILLIAMS, DONATA MERIE

Do not alter this document in any form.

1230 N. UNIVERSITY DRIVE

LICENSE NUMBER: PE67337
EXPIRATION DATE:  FEBRUARY 28, 2025

This is your license. It is unlawful for anyone other than the licensee to use this document.

PLANTATION           FL 33322

Always verify licenses online at MyFloridaLicense.com

SPECIAL INSPECTOR NUMBER: 7018699

Melanie S. Griffin,SecretaryRon DeSantis, Governor

STATE OF FLORIDA

BOARD OF PROFESSIONAL ENGINEERS

THE PROFESSIONAL ENGINEER HEREIN IS LICENSED UNDER THE
PROVISIONS OF CHAPTER 471, FLORIDA STATUTES

CHARLAND, DAVID O.

Do not alter this document in any form.

1230 N. UNIVERSITY DRIVE

LICENSE NUMBER: PE8802
EXPIRATION DATE:  FEBRUARY 28, 2025

This is your license. It is unlawful for anyone other than the licensee to use this document.

PLANTATION           FL 33322

Always verify licenses online at MyFloridaLicense.com

SPECIAL INSPECTOR NUMBER: 0042

Subconsultant Licenses- TRC WorldWide
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Woman Business
Certification

CMS-Construction Management Services, Inc.

October 7, 2022 October 7, 2024

Palm Beach County Board of County Commissioners

Robert S. Weinroth, Mayor
Gregg K. Weiss, Vice Mayor

 Maria G. Marino
Dave Kerner
Maria Sachs

Melissa McKinlay
Mack Bernard

County Administrator 
Verdenia C. Baker

Palm Beach County
Office of Equal Business Opportunity

Certifies That
Brown & Phillips, Inc.
Vendor # BROW0082

is a Small/Minority Business Enterprise (S/MBE) as prescribed by section 280.21  2.80.30 of
the Palm Beach County Code for a three year period from

 January 31, 2022 to January 30, 2025

The following services and/or products are covered under this certification:

Mapping & Geographical Information Systems (GIS) Services; Surveyor Services, Land; Geographic
Information Systems (GIS)

 Allen Gray, Manager 
 01/27/2022 

___________________

 
 

MINORITY/WOMAN BUSINESS CERTIFICATION 
The City of West Palm Beach’s Minority/Women Business Program 

Certifies that  

E C FENNELL P A DBA ECF ENGINEERING 
CONSULTANTS 

 
Has met the necessary requirements for certification as a Minority/Women Business under the 

Minority/Women Business Program as prescribed by the City of West Palm Beach’s Ordinance 
Number 4679-18 

 
The following List of Services and/or Product are covered under this certification: 

* * * * 
Engineering Services, Professional: Electrical, Mechanical 

 Printing and Related Services 
* * * * 

Issued by the City of West Palm Beach for a three-year period November 21, 2022 to November 20, 2025 
 

Certificate Vendor Number: 1007590 Frank Hayden 
Procurement Official 

 
‘ 
 
 

 
 
 

 
 

SMALL BUSINESS CERTIFICATION 
The City of West Palm Beach’s Small Business Program 

Certifies that  

BROWN & PHILLIPS, INC. 
 

Has met the necessary requirements for certification as a Small Business under the Small Business 
Program as prescribed by the City of West Palm Beach’s Ordinance Number 3366-00. 

 
The following List of Services and/or Product are covered under this certification: 

* * * * 
• Public Works and Related Services: Surveying (Not Aerial or Research) 

    * * * * 
Issued by the City of West Palm Beach for a three-year period August 23, 2022 to August 22, 2025 

Certificate Vendor Number: 61966 
 

Frank Hayden 
Director Office of Equal 

Opportunity 
 

‘ 
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MINORITY/WOMAN BUSINESS CERTIFICATION 
The City of West Palm Beach’s Minority/Women Business Program 

Certifies that  

RADISE INTERNATIONAL L C 
 

Has met the necessary requirements for certification as a Minority/Women Business under the 
Minority/Women Business Program as prescribed by the City of West Palm Beach’s Ordinance 

Number 4679-18 
 

The following List of Services and/or Product are covered under this certification: 
* * * * 

Building Construction Services, New 
Construction Services, General: Boring, Drilling, Testing and Soundings, Quality Control Testing Services for 

Construction 
Engineering Services Professional: Geotechnical – Soils 

Construction Management Services  
Laboratory and Field Testing Services (Not Otherwise Classified) 

Inspection Services, Construction Type 
* * * * 

Issued by the City of West Palm Beach for a three-year period October 13, 2022 to October 12, 2025 

Certificate Vendor Number: 1006267 Frank Hayden 
Procurement Official 

 
‘ 
 
 

 
 
 

02/09/2023

Issued Date

TN01309

Certificate Number

02/16/2024

Expiration Date

 

Cheri K. Henderson, President/CEO

THIS CERTIFIES THAT 

TRC Worldwide Engineering, Inc. 

* Nationally certified by the: TRISTATE MINORITY SUPPLIER DEVELOPMENT COUNCIL

*NAICS Code(s): 541330 

* Description of their product/services as defined by the North American Industry Classification System (NAICS)

Ying McGuire 

NMSDC CEO and President

By using your password (NMSDC issued only), authorized users may log into NMSDC Central to view the entire profile: http://nmsdc.org 

Certify, Develop, Connect, Advocate. 

* MBEs certified by an Affiliate of the National Minority Supplier Development Council, Inc.®
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EXHIBIT B 

QUALIFICATIONS SUBMITTAL FORM 

 

1. SUBMITTING FIRM NAME:               
 
2.  PRIMARY OFFICE LOCATION: _____________________________________________  
 
3. TELEPHONE NUMBER: ___________________________________________________ 
 
4.  EMAIL: _________________________________________________________________ 
 
5. TYPE OF FIRM: 
 CORPORATION        INDIVIDUAL       OTHER   
 
6.  IF CORPORATION, COMPLETE THE FOLLOWING: 

  A.  Date Incorporated:              

  B.  State Incorporated:              

  C.  Date Authorized in Florida:            

  D.  President:                 

  E.  Vice President:               
 
 IF PARTNERSHIP, COMPLETE THE FOLLOWING: 
 

  A.  Date organized:               
 

  B.  Type:  General         Limited     
 
    C.  Name of Partners               
 
7. SECRETARY OF STATE'S CHARTER NUMBER         
  (Attach Copy) 
 
8. FEDERAL EMPLOYERS IDENTIFICATION NUMBER       
 
9. PROFESSIONAL LIABILITY INSURANCE?   YES  _____  NO  ____ 
 IF YES, ANSWER THE FOLLOWING: 
 
_____  A.  Policy Number:                 
 
_____ B.  Company Name:                 
 
_____ C.  Amount:                   
 

CPZ Architects, Inc.

4316 W. Broward Blvd, Plantation, FL 33317

954-792-8525

chris@cpzarchitects.com

X

12/2/2002

Florida

12/2/2002

Chris P. Zimmerman, AIA

P02000128253

57-1140055

X

JEO0002250

USI Insurance Services, LLC

$2,000,000

Forms - CPZ Architects, Inc.
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State of Florida
Department of State

I certify from the records of this office that CPZ ARCHITECTS, INC. is a
corporation organized under the laws of the State of Florida, filed on December
2, 2002.

The document number of this corporation is P02000128253.

I further certify that said corporation has paid all fees due this office through
December 31, 2023, that its most recent annual report/uniform business report
was filed on February 9, 2023, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Ninth day of February, 2023

Tracking Number: 4525835361CC

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication

Forms - CPZ Architects, Inc.
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_____ D.  Expiration Date:                 
 
10. WHAT IS YOUR PRIMARY BUSINESS? ______________________________________ 
 
 
I, the undersigned, certify that any and all information contained in this Qualifications 

submitted in response to the RFQ is true.  I certify that this Qualifications is made without 

prior understanding, agreement, or connections with any other corporation, firm or person 

and is in all respects fair and without collusion or fraud.  I agree to abide by all terms and 

conditions and certifications of the RFQ, and certify that I am authorized to sign on behalf 

of the firm. 

 

 
______________________________________________________ 
AUTHORIZED SIGNATURE 
 
______________________________________________________ 
TITLE 
 
______________________________________________________ 
PRINT NAME 
 
______________________________________________________ 
DATE   

10/16/2024

Architecture

President

Chris P. Zimmerman, AIA

11/3/2023

Forms - CPZ Architects, Inc.
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EXHIBIT C 
 

CONFLICT OF INTEREST STATEMENT 
 
This Request for Qualifications is subject to the conflict of interest provisions of the policies and 
Code of Ordinances of the Town of South Palm Beach and the Florida Statutes.   The firm shall 
disclose to the Town any possible conflicts of interests.  The firm’s duty to disclose is of a 
continuing nature and any conflict of interest shall be immediately brought to the attention of the 
Town. 
   
CHECK ALL THAT APPLY.  
 
[   ] To the best of our knowledge, the undersigned business has no potential conflict of interest 
for this RFQ due to any other clients, contracts, or property interests.   
 
[   ] To the best of our knowledge, the undersigned business has no potential conflict of interest 
for this RFQ as set forth in the policies and Code of Ordinances of the Town of South Palm Beach, 
as amended from time to time.   
 
 [   ] To the best of our knowledge, the undersigned business has no potential conflict of interest 
for this RFQ as set forth in Chapter 112, Part III, Florida Statutes, as amended from time to time.    
 
IF ANY OF THE ABOVE STATEMENTS WERE NOT CHECKED, the undersigned 
business, by attachment to this form, shall submit information which may be a potential 
conflict of interest due to any of the above listed reasons or otherwise.   
 
THE UNDERSIGNED UNDERSTANDS AND AGREES THAT THE FAILURE TO CHECK 
THE APPROPRIATE BLOCKS ABOVE OR TO ATTACH THE DOCUMENTATION OF ANY 
POSSIBLE CONFLICTS OF INTEREST MAY RESULT IN DISQUALIFICATION OF YOUR 
QUALIFICATIONS OR IN THE IMMEDIATE CANCELLATION OF YOUR AGREEMENT, 
IF ONE IS ENTERED INTO.   
 
_________________________________ 
COMPANY OR INDIVIDUAL NAME    
 
________________________________ 
AUTHORIZED SIGNATURE 
 
________________________________      
NAME (PRINT OR TYPE)   
 
________________________________      
TITLE, IF A COMPANY 

 
 
 
 
 
 

X

President

Chris P. Zimmerman, AIA

CPZ Architects, Inc.

Forms - CPZ Architects, Inc.
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EXHIBIT D 
 

CONFIRMATION OF DRUG-FREE WORKPLACE 
 

In accordance with Section 287.087, Florida Statutes, whenever two or more bids are equal 
with respect to price, quality, and service which are received by any political subdivision for the 
procurement of commodities or contractual services, a bid received from a business that certifies 
that it has implemented a drug-free workplace program shall be given preference in the award 
process. In order to have a drug-free workplace program, a business shall: 
 
(1)  Publish a statement notifying employees that the unlawful manufacture, distribution, 
dispensing, possession, or use of a controlled substance is prohibited in the workplace and 
specifying the actions that will be taken against employees for violations of such prohibition. 
 
(2)   Inform employees about the dangers of drug abuse in the workplace, the business's policy of 
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee 
assistance programs, and the penalties that may be imposed upon employees for drug abuse 
violations. 
 
(3)  Give each employee engaged in providing the commodities or contractual services that are 
under bid a copy of the statement specified in subsection (1). 
 
(4)  In the statement specified in subsection (1), notify the employees that, as a condition of 
working on the commodities or contractual services that are under bid, the employee will abide by 
the terms of the statement and will notify the employer of any conviction of, or plea of guilty or 
nolo contendere to, any violation of chapter 893 or of any controlled substance law of the United 
States or any state, for a violation occurring in the workplace no later than 5 days after such 
conviction. 
 
(5)  Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or 
rehabilitation program if such is available in the employee's community by, any employee who is 
so convicted. 
 
(6)  Make a good faith effort to continue to maintain a drug-free workplace through implementation 
of this section. 
 
As the person authorized to sign this statement on behalf of _____________________________, 
I certify that ________________________________ complies fully with the above requirements. 
 
________________________________________   ________________ 
Authorized Representative’s Signature      Date 
 
________________________________________ __________________________________ 
Name:             Position: 
 

 
 
 
 

Chris P. Zimmerman, AIA President

11/3/2023

CPZ Architects, Inc.
CPZ Architects, Inc.

Forms - CPZ Architects, Inc.
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EXHIBIT F 
 

STATE OF FLORIDA 
E-VERIFY 

 
 
Contract No:                                                                                                                                      
Financial Project No(s) (if applicable)                                                                                                  
Project Description:                                                                                                                           
 
 
Vendor/Firm acknowledges and agrees to the following: 
 
 
Vendor/Firm: 
 
1. Shall utilize the U.S. Department of Homeland Security’s E-Verify system to verify the 
employment eligibility of all new employees hired by the Vendor/Consultant during the term of 
the contract; and 
 
2. Shall expressly require any subconsultants performing work or providing services pursuant to 
the state contract to likewise utilize the U.S. Department of Homeland Security’s E-Verify system 
to verify the employment eligibility of all new employees hired by the subconsultant during the 
contract term. 
 
Company/Firm:               
 

 
 
Authorized Signature:                                                                                                                        
 
Title:                                                                             Date:                                                                                                                                                 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

10-10-2023-Q

Town Hall Design Services

President 11/3/2023

CPZ Architects, Inc.

Forms - CPZ Architects, Inc.
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EXHIBIT B 

QUALIFICATIONS SUBMITTAL FORM 

 

1. SUBMITTING FIRM NAME:               
 
2.  PRIMARY OFFICE LOCATION: _____________________________________________  
 
3. TELEPHONE NUMBER: ___________________________________________________ 
 
4.  EMAIL: _________________________________________________________________ 
 
5. TYPE OF FIRM: 
 CORPORATION        INDIVIDUAL       OTHER   
 
6.  IF CORPORATION, COMPLETE THE FOLLOWING: 

  A.  Date Incorporated:              

  B.  State Incorporated:              

  C.  Date Authorized in Florida:            

  D.  President:                 

  E.  Vice President:               
 
 IF PARTNERSHIP, COMPLETE THE FOLLOWING: 
 

  A.  Date organized:               
 

  B.  Type:  General         Limited     
 
    C.  Name of Partners               
 
7. SECRETARY OF STATE'S CHARTER NUMBER         
  (Attach Copy) 
 
8. FEDERAL EMPLOYERS IDENTIFICATION NUMBER       
 
9. PROFESSIONAL LIABILITY INSURANCE?   YES  _____  NO  ____ 
 IF YES, ANSWER THE FOLLOWING: 
 
_____  A.  Policy Number:                 
 
_____ B.  Company Name:                 
 
_____ C.  Amount:                   
 

Chen Moore and Associates

500 Australian Avenue South, Suite 850 West Palm 
Beach, FL, 33401

(561) 746-6900

sdombrowski@chenmoore.com

x

November 7, 1986

November 7, 1986

Peter Moore, P.E., F.ASCE, FACEC

Jose L. Acosta, P.E., F.ASCE

Florida

EPK142287x

x

x

LassiterWare LLC

$1 million

59-2739866

x

Forms - Chen Moore & Associates
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State of Florida
Department of State

I certify from the records of this office that CHEN MOORE AND
ASSOCIATES, INC. is a corporation organized under the laws of the State of
Florida, filed on November 7, 1986.

The document number of this corporation is J41454.

I further certify that said corporation has paid all fees due this office through
December 31, 2023, that its most recent annual report/uniform business report
was filed on August 23, 2023, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Twenty-third day of August,
2023

Tracking Number: 3349928913CC

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication

Forms - Chen Moore & Associates
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12/27/2022

LassiterWare LLC
1300 N. Westshore Blvd.
Suite 110
Tampa FL 33607

Wendy Tyree
(800) 845-8437 (888) 883-8680

wendyt@lassiterware.com

Chen Moore & Associates, Inc. d/b/a CMS
500 W. Cypress Creek Road
Suite 630
Fort Lauderdale FL 33309

Crum & Forster Specialty Insurance Co 44520
Travelers Cas Ins Co of Amer 19046
Travelers Casualty & Surety Co 19038

23-24 Cert

A
ContractorsPollution Liability

Y EPK142287 01/01/2023 01/01/2024

1,000,000
300,000
5,000
1,000,000
2,000,000
2,000,000

B BA2W1500872247G 12/16/2022 12/16/2023

1,000,000

PIP-Basic 10,000

A EFX121958 01/01/2023 01/01/2024
5,000,000
5,000,000

C N UB2W148891 12/16/2022 12/16/2023
1,000,000
1,000,000
1,000,000

A
Professional Liability (Claims-Made)
Limits included with General Liability EPK142287 01/01/2023 01/01/2024 Each Claim $1,000,000

Aggregate $2,000,000

Re: Reference #HM00000275
The Town of Palm Beach including its agents, officers, past and present employees, elected officials and representatives are included as additional insured
under the terms and conditions of the attached forms on the General Liability policy, when additional insured status is required by written contract.

Town of Palm Beach
Insurance Compliance
P.O. Box 100085-HM
Duluth GA 30096

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

Forms - Chen Moore & Associates
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_____ D.  Expiration Date:                 
 
10. WHAT IS YOUR PRIMARY BUSINESS? ______________________________________ 
 
 
I, the undersigned, certify that any and all information contained in this Qualifications 

submitted in response to the RFQ is true.  I certify that this Qualifications is made without 

prior understanding, agreement, or connections with any other corporation, firm or person 

and is in all respects fair and without collusion or fraud.  I agree to abide by all terms and 

conditions and certifications of the RFQ, and certify that I am authorized to sign on behalf 

of the firm. 

 

 
______________________________________________________ 
AUTHORIZED SIGNATURE 
 
______________________________________________________ 
TITLE 
 
______________________________________________________ 
PRINT NAME 
 
______________________________________________________ 
DATE   

1/1/2024

Engineering and landscape architecture

Peter Moore, P.E., F.ASCE, FACEC

November 6, 2023

President

Forms - Chen Moore & Associates



125

21 
 

EXHIBIT C 
 

CONFLICT OF INTEREST STATEMENT 
 
This Request for Qualifications is subject to the conflict of interest provisions of the policies and 
Code of Ordinances of the Town of South Palm Beach and the Florida Statutes.   The firm shall 
disclose to the Town any possible conflicts of interests.  The firm’s duty to disclose is of a 
continuing nature and any conflict of interest shall be immediately brought to the attention of the 
Town. 
   
CHECK ALL THAT APPLY.  
 
[   ] To the best of our knowledge, the undersigned business has no potential conflict of interest 
for this RFQ due to any other clients, contracts, or property interests.   
 
[   ] To the best of our knowledge, the undersigned business has no potential conflict of interest 
for this RFQ as set forth in the policies and Code of Ordinances of the Town of South Palm Beach, 
as amended from time to time.   
 
 [   ] To the best of our knowledge, the undersigned business has no potential conflict of interest 
for this RFQ as set forth in Chapter 112, Part III, Florida Statutes, as amended from time to time.    
 
IF ANY OF THE ABOVE STATEMENTS WERE NOT CHECKED, the undersigned 
business, by attachment to this form, shall submit information which may be a potential 
conflict of interest due to any of the above listed reasons or otherwise.   
 
THE UNDERSIGNED UNDERSTANDS AND AGREES THAT THE FAILURE TO CHECK 
THE APPROPRIATE BLOCKS ABOVE OR TO ATTACH THE DOCUMENTATION OF ANY 
POSSIBLE CONFLICTS OF INTEREST MAY RESULT IN DISQUALIFICATION OF YOUR 
QUALIFICATIONS OR IN THE IMMEDIATE CANCELLATION OF YOUR AGREEMENT, 
IF ONE IS ENTERED INTO.   
 
_________________________________ 
COMPANY OR INDIVIDUAL NAME    
 
________________________________ 
AUTHORIZED SIGNATURE 
 
________________________________      
NAME (PRINT OR TYPE)   
 
________________________________      
TITLE, IF A COMPANY 

 
 
 
 
 
 

Chen Moore and Associates

Peter Moore, P.E., F.ASCE, FACEC

x

President

Forms - Chen Moore & Associates
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EXHIBIT D 
 

CONFIRMATION OF DRUG-FREE WORKPLACE 
 

In accordance with Section 287.087, Florida Statutes, whenever two or more bids are equal 
with respect to price, quality, and service which are received by any political subdivision for the 
procurement of commodities or contractual services, a bid received from a business that certifies 
that it has implemented a drug-free workplace program shall be given preference in the award 
process. In order to have a drug-free workplace program, a business shall: 
 
(1)  Publish a statement notifying employees that the unlawful manufacture, distribution, 
dispensing, possession, or use of a controlled substance is prohibited in the workplace and 
specifying the actions that will be taken against employees for violations of such prohibition. 
 
(2)   Inform employees about the dangers of drug abuse in the workplace, the business's policy of 
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee 
assistance programs, and the penalties that may be imposed upon employees for drug abuse 
violations. 
 
(3)  Give each employee engaged in providing the commodities or contractual services that are 
under bid a copy of the statement specified in subsection (1). 
 
(4)  In the statement specified in subsection (1), notify the employees that, as a condition of 
working on the commodities or contractual services that are under bid, the employee will abide by 
the terms of the statement and will notify the employer of any conviction of, or plea of guilty or 
nolo contendere to, any violation of chapter 893 or of any controlled substance law of the United 
States or any state, for a violation occurring in the workplace no later than 5 days after such 
conviction. 
 
(5)  Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or 
rehabilitation program if such is available in the employee's community by, any employee who is 
so convicted. 
 
(6)  Make a good faith effort to continue to maintain a drug-free workplace through implementation 
of this section. 
 
As the person authorized to sign this statement on behalf of _____________________________, 
I certify that ________________________________ complies fully with the above requirements. 
 
________________________________________   ________________ 
Authorized Representative’s Signature      Date 
 
________________________________________ __________________________________ 
Name:             Position: 
 

 
 
 
 

Chen Moore and Associates
Chen Moore and Associates

Peter Moore, P.E., F.ASCE, FACEC

November 6, 2023

President
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EXHIBIT E 
 

SCRUTINIZED COMPANIES CERTIFICATION 
 

By execution below, I, _______________________, on behalf of 
______________________________ (hereinafter, the “Firm”), hereby swear or affirm to the 
following certifications:   
 
The following certifications apply to all procurements: 

1. The Firm has reviewed section 215.4725, Florida Statutes, section 215.473, Florida 
Statutes and section 287.135, Florida Statutes, and understands the same.  

2. The Firm is not on the Scrutinized Companies that Boycott Israel List nor is the Firm 
engaged in a boycott of Israel. 

3. If awarded a contract, the Firm agrees to require these certifications for applicable 
subcontracts entered into for the performance of work/services under this procurement. 

4. If awarded a contract, the Firm agrees that the certifications in this section shall be 
effective and relied upon by the Town for the entire term of the contract, including any 
and all renewals.  

If the contract awarded hereunder is for one million dollars or more, the following additional 
certifications apply: 

1. The Firm is not on the Scrutinized Companies with Activities in Sudan List.  
2. The Firm is not on the Scrutinized Companies with Activities in the Iran Petroleum Energy 

Sector List.  
3. The Firm is not engaged in business operations in Cuba or Syria. 
5. If awarded a contract, the Firm agrees to require these certifications for applicable 

subcontracts entered into for the performance of work/services under this procurement. 
6. If awarded a contract, the Firm agrees that the certifications in this section shall be 

effective and relied upon by the Town for the entire term of the contract, including any 
and all renewals.  

 
FIRM: 
 
By:              Date:  __________________________ 
 
STATE OF FLORIDA   
COUNTY OF _________________ 
 
 The foregoing instrument was sworn to (or affirmed) and subscribed before this 
________ day of _________________________, 2023, by _______________________, who is 
the _________________________ of _________________________________________, who is 
personally known to me or who has produced_____________________ as identification. 

 
     NOTARY PUBLIC 
     Printed Name of Notary______________________ 
     My Commission expires:  ____________________ 

 
 

Chen Moore and Associates

Chen Moore and Associates

Peter Moore, P.E., F.ASCE

Stephanie Williams
6/7/2026

Peter Moore, P.E., F.ASCE, FACEC

Peter Moore, P.E., F.ASCE, FACEC

November 6, 2023

Broward

6 November
President
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EXHIBIT F 
 

STATE OF FLORIDA 
E-VERIFY 

 
 
Contract No:                                                                                                                                      
Financial Project No(s) (if applicable)                                                                                                  
Project Description:                                                                                                                           
 
 
Vendor/Firm acknowledges and agrees to the following: 
 
 
Vendor/Firm: 
 
1. Shall utilize the U.S. Department of Homeland Security’s E-Verify system to verify the 
employment eligibility of all new employees hired by the Vendor/Consultant during the term of 
the contract; and 
 
2. Shall expressly require any subconsultants performing work or providing services pursuant to 
the state contract to likewise utilize the U.S. Department of Homeland Security’s E-Verify system 
to verify the employment eligibility of all new employees hired by the subconsultant during the 
contract term. 
 
Company/Firm:               
 

 
 
Authorized Signature:                                                                                                                        
 
Title:                                                                             Date:                                                                                                                                                 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Chen Moore and Associates

November 6, 2023

President

President

RFQ NO. 10-10-2023-Q
N/A
TOWN HALL DESIGN SERVICES
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State of Florida
Department of State

I certify from the records of this office that JENKINS AND CHARLAND, INC.
is a corporation organized under the laws of the State of Florida, filed on
October 1, 1969.

The document number of this corporation is 353080.

I further certify that said corporation has paid all fees due this office through
December 31, 2023, that its most recent annual report/uniform business report
was filed on February 15, 2023, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Fifteenth day of February,
2023

Tracking Number: 3265390288CC

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication

Forms - TRC Worldwide Engineering
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State of Florida
Department of State

I certify from the records of this office that RADISE INTERNATIONAL, L.C.
is a limited liability company organized under the laws of the State of Florida,
filed on September 30, 1997.

The document number of this limited liability company is L97000001085.

I further certify that said limited liability company has paid all fees due this
office through December 31, 2023, that its most recent annual report was filed
on January 19, 2023, and that its status is active.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Nineteenth day of January,
2023

Tracking Number: 7835088375CC

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication

Forms - RADISE International, LC
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EXHIBIT B 

QUALIFICATIONS SUBMITTAL FORM 

1. SUBMITTING FIRM NAME:             

2. PRIMARY OFFICE LOCATION: _____________________________________________  

3. TELEPHONE NUMBER: ___________________________________________________

4. EMAIL: _________________________________________________________________

5. TYPE OF FIRM:
CORPORATION   INDIVIDUAL   OTHER 

6. IF CORPORATION, COMPLETE THE FOLLOWING:

A. Date Incorporated:     

B. State Incorporated:    

C. Date Authorized in Florida:     

D. President:     

E. Vice President:   

IF PARTNERSHIP, COMPLETE THE FOLLOWING: 

A. Date organized:

B. Type: General   Limited 

C. Name of Partners

7. SECRETARY OF STATE'S CHARTER NUMBER   
(Attach Copy)

8. FEDERAL EMPLOYERS IDENTIFICATION NUMBER   

9. PROFESSIONAL LIABILITY INSURANCE? YES  _____  NO  ____ 
IF YES, ANSWER THE FOLLOWING:

_____  A.  Policy Number:    

_____ B.  Company Name:           

_____ C.  Amount:      

CMS- Construction Management Services, Inc.

11555 Heron Bay Blvd., Suite 204, Coral Springs, FL 33076

954-481-1611

adejesus@cms-construction-services.com

03/14/1980

Florida

03/14/1980

Chanelle Birch

N/A

659282

59-1980267

Federal Insurance Company

$2,000,000

82216954

Forms - CMS- Construction Management Services, Inc.
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State of Florida
Department of State

I certify from the records of this office that C.M.S.-CONSTRUCTION
MANAGEMENT SERVICES, INC. is a corporation organized under the laws
of the State of Florida, filed on March 14, 1980.

The document number of this corporation is 659282.

I further certify that said corporation has paid all fees due this office through
December 31, 2023, that its most recent annual report/uniform business report
was filed on January 4, 2023, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Fourth day of January, 2023

Tracking Number: 0069830610CC

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication

Forms - CMS- Construction Management Services, Inc.
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_____ D.  Expiration Date:                 
 
10. WHAT IS YOUR PRIMARY BUSINESS? ______________________________________ 
 
 
I, the undersigned, certify that any and all information contained in this Qualifications 

submitted in response to the RFQ is true.  I certify that this Qualifications is made without 

prior understanding, agreement, or connections with any other corporation, firm or person 

and is in all respects fair and without collusion or fraud.  I agree to abide by all terms and 

conditions and certifications of the RFQ, and certify that I am authorized to sign on behalf 

of the firm. 

 

 
______________________________________________________ 
AUTHORIZED SIGNATURE 
 
______________________________________________________ 
TITLE 
 
______________________________________________________ 
PRINT NAME 
 
______________________________________________________ 
DATE   

02/10/2024

Cost Estimating Services

Office Manager

Ana DeJesus

11/04/23

Forms - CMS- Construction Management Services, Inc.
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EXHIBIT C 
 

CONFLICT OF INTEREST STATEMENT 
 
This Request for Qualifications is subject to the conflict of interest provisions of the policies and 
Code of Ordinances of the Town of South Palm Beach and the Florida Statutes.   The firm shall 
disclose to the Town any possible conflicts of interests.  The firm’s duty to disclose is of a 
continuing nature and any conflict of interest shall be immediately brought to the attention of the 
Town. 
   
CHECK ALL THAT APPLY.  
 
[   ] To the best of our knowledge, the undersigned business has no potential conflict of interest 
for this RFQ due to any other clients, contracts, or property interests.   
 
[   ] To the best of our knowledge, the undersigned business has no potential conflict of interest 
for this RFQ as set forth in the policies and Code of Ordinances of the Town of South Palm Beach, 
as amended from time to time.   
 
 [   ] To the best of our knowledge, the undersigned business has no potential conflict of interest 
for this RFQ as set forth in Chapter 112, Part III, Florida Statutes, as amended from time to time.    
 
IF ANY OF THE ABOVE STATEMENTS WERE NOT CHECKED, the undersigned 
business, by attachment to this form, shall submit information which may be a potential 
conflict of interest due to any of the above listed reasons or otherwise.   
 
THE UNDERSIGNED UNDERSTANDS AND AGREES THAT THE FAILURE TO CHECK 
THE APPROPRIATE BLOCKS ABOVE OR TO ATTACH THE DOCUMENTATION OF ANY 
POSSIBLE CONFLICTS OF INTEREST MAY RESULT IN DISQUALIFICATION OF YOUR 
QUALIFICATIONS OR IN THE IMMEDIATE CANCELLATION OF YOUR AGREEMENT, 
IF ONE IS ENTERED INTO.   
 
_________________________________ 
COMPANY OR INDIVIDUAL NAME    
 
________________________________ 
AUTHORIZED SIGNATURE 
 
________________________________      
NAME (PRINT OR TYPE)   
 
________________________________      
TITLE, IF A COMPANY 

 
 
 
 
 
 

CMS- Construction Management Services, Inc.

Office Manager

Ana DeJesus

Forms - CMS- Construction Management Services, Inc.
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EXHIBIT D 
 

CONFIRMATION OF DRUG-FREE WORKPLACE 
 

In accordance with Section 287.087, Florida Statutes, whenever two or more bids are equal 
with respect to price, quality, and service which are received by any political subdivision for the 
procurement of commodities or contractual services, a bid received from a business that certifies 
that it has implemented a drug-free workplace program shall be given preference in the award 
process. In order to have a drug-free workplace program, a business shall: 
 
(1)  Publish a statement notifying employees that the unlawful manufacture, distribution, 
dispensing, possession, or use of a controlled substance is prohibited in the workplace and 
specifying the actions that will be taken against employees for violations of such prohibition. 
 
(2)   Inform employees about the dangers of drug abuse in the workplace, the business's policy of 
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee 
assistance programs, and the penalties that may be imposed upon employees for drug abuse 
violations. 
 
(3)  Give each employee engaged in providing the commodities or contractual services that are 
under bid a copy of the statement specified in subsection (1). 
 
(4)  In the statement specified in subsection (1), notify the employees that, as a condition of 
working on the commodities or contractual services that are under bid, the employee will abide by 
the terms of the statement and will notify the employer of any conviction of, or plea of guilty or 
nolo contendere to, any violation of chapter 893 or of any controlled substance law of the United 
States or any state, for a violation occurring in the workplace no later than 5 days after such 
conviction. 
 
(5)  Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or 
rehabilitation program if such is available in the employee's community by, any employee who is 
so convicted. 
 
(6)  Make a good faith effort to continue to maintain a drug-free workplace through implementation 
of this section. 
 
As the person authorized to sign this statement on behalf of _____________________________, 
I certify that ________________________________ complies fully with the above requirements. 
 
________________________________________   ________________ 
Authorized Representative’s Signature      Date 
 
________________________________________ __________________________________ 
Name:             Position: 
 

 
 
 
 

CMS- Construction Management Services, Inc.
CMS- Construction Management Services, Inc.

11/04/23

Ana DeJesus Office Manager

Forms - CMS- Construction Management Services, Inc.
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EXHIBIT F 
 

STATE OF FLORIDA 
E-VERIFY 

 
 
Contract No:                                                                                                                                      
Financial Project No(s) (if applicable)                                                                                                  
Project Description:                                                                                                                           
 
 
Vendor/Firm acknowledges and agrees to the following: 
 
 
Vendor/Firm: 
 
1. Shall utilize the U.S. Department of Homeland Security’s E-Verify system to verify the 
employment eligibility of all new employees hired by the Vendor/Consultant during the term of 
the contract; and 
 
2. Shall expressly require any subconsultants performing work or providing services pursuant to 
the state contract to likewise utilize the U.S. Department of Homeland Security’s E-Verify system 
to verify the employment eligibility of all new employees hired by the subconsultant during the 
contract term. 
 
Company/Firm:               
 

 
 
Authorized Signature:                                                                                                                        
 
Title:                                                                             Date:                                                                                                                                                 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CMS- Construction Management Services, Inc.

Office Manager 11/04/23

RFQ NO. 10-10-2023-Q

Town of South Palm Beach-Town Hall Design Services

Forms - CMS- Construction Management Services, Inc.



CPZ Architects, Inc. 

4316 West Broward Boulevard, Plantation, Florida 33317 
1601 Belvedere Rd., S-350, West Palm Beach, Florida 33406 

200 N. El Mar Drive, Suite 201B, Jensen Beach, Florida 33317 

“Designing Quality Architecture 
That Builds 

Lasting Relationships” 
 
 

Thank You 
For The Opportunity! 

4316 West Broward Boulevard, Plantation, FL 33317
1601 Belvedere Rd, S-305, West Palm Beach, FL 33406

1717 20th Street Unit 1, Vero Beach, Florida 32960
200 N. El Mar Drive, Suite 201, Jensen Beach, FL 34957

Chris P. Zimmerman, AIA | (954) 792-8525 | Chris@cpzarchitects.

CPZ Architects, Inc. 




