



## TOWN OF SOUTH PALM BEACH

**Request for Proposals (RFP)  
CONSTRUCTION MANAGER AT RISK  
(CMAR) FOR NEW TOWN HALL  
RFP # 01-16-2026-P**

### **NEW: ADDENDUM 3**

**“New Town Council  
Suspends Current  
Town Hall Project  
& All Deadlines”**

## **RFP # 01-16-2026-P - ADDENDUM 3**

### **Effective as of March 17<sup>th</sup>, 2026: A New Town Council Majority Suspends Current RFP/CMAR Town Hall Project & All Related Services and Deadlines.**

Due to an election turn-over in the elected Town Council majority and their legislative actions enacted at the first meeting held on March 17<sup>th</sup>, 2026 – the deadline and call for proposals (bidders) on the RFP/CMAR for the newly designed Town Hall project has been suspended indefinitely until further notification or subsequent council actions.

Town Administration intends to reserve position for all pre-qualified respondents in abeyance and without prejudice until further notice to such time as updated direction(s) or release of modified RFP information to a future date (TBD) may occur or be issued by the town.

**Activity (changes below bold and underlined) ~~03/19/2026~~**  
**Proposals due for Town Review (by ~~COB 4PM~~)**