



April 16, 2021
TOWN OF SOUTH PALM BEACH, FLORIDA
ADDENDUM #1

**TOWN HALL MONOLITHIC INFORMATION SIGNS
ITB NO. 423-21**

This addendum is hereby incorporated into the solicitation documents of the project referenced above. The following items are clarifications, corrections, additions, deletions and/or revisions to and shall take precedence over the original documents. Additions are indicated by underlining, deletions are indicated by ~~strikethrough~~.

Extra emphasis is placed on the requirement to provide two (2) separate monolithic sign structures. One structure will be located approximately just south of the north driveway to Town Hall and one structure will be located approximately just north of the south driveway to Town Hall, both being placed west of the South Ocean Blvd. road right-of-way and utilities easement.

Revision No. 1:

Revision: Delete a portion of the following paragraph under Section 2.0 - Scope of Work of the general requirements. The requirement for the contractor to hire a surveyor to stake out the right-of-way and easement has been removed from the scope of work.

Survey Requirements

~~The Contractor shall hire the services of a Professional Surveyor and Mapper, licensed in the State of Florida to stake out the right of way line along South Ocean Blvd. and also stake out the utility easement running parallel to the right of way as well as any and all easements found on the site. Provide a specific purpose survey document, signed and sealed for the record. Provide stakes and markers to allow confirmation of the right-of-way/easement location through construction until project completion.~~

The Proposer shall acknowledge receipt of this addendum by completing the acknowledgment information below and including this addendum in the bid submittal.

Receipt acknowledged by:

Authorized Signature

Date Signed

Print Name

Title

Name of Contractor

All of the other information remains the same.
**** END OF ADDENDUM No. 1 ****